ARRA Funded
Construction Contracts Awarded

For Construction/Contractor Opportunities:

Construction service providers can complete a MDOT prequalification application and submit
it along with the required documents to MDOT. For more information, visit
michigan.gov/recovery www.michigan.gov/mdot and click on “Doing Business” and then “Contractor Services.”

LETTING OF MARCH 06, 2009 ENG. EST. LOW BID
PROPOSAL 0903028 $ 1,185,465.51 $ 853,806.87
PROJECT ARRA 65041-103008

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 13, 2009

COMPLETION DATE - MAY 22, 2009 -27.98 %

AWARD DATE — APRIL 15, 2009

10.62 mi of Ffull depth concrete pavement repairs and joint
resealing on I-75 northbound from the Ogemaw/Arenac

County line northerly to Cook Road and from Ski Park Road
northerly to the Ogemaw/Roscommon County line, Ogemaw
County.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Six-S, Inc. $ 853,806.87 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904065 $ 6,002,801.51 $ 5,074,596.80
PROJECT AR1 25011-53201, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -15.46 %

AWARD DATE — APRIL 22, 2009

12.19 mi of hot mix asphalt cold milling, two course
resurfacing, joint repairs, culvert repairs and
replacement, guardrail upgrades, epoxy overlay, joint
repair, substructure and steel repair, painting, concrete
surface coating, and scour protection on M-13 from M-21
northerly to M-57 and over Mistequay Creek, Genesee
County. This project includes a 2 year bridge painting
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Ace Asphalt & Paving Co. Inc. $ 5,074,596.80 Same 1 **
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LETTING OF APRIL 03, 2009 ENG. EST.

LOW BID

PROPOSAL 0904069 $ 3,657,527.59 $ 3,179,797.09

PROJECT AR1 01052-79387

LOCAL AGRMT. % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 17, 2009
AWARD DATE — APRIL 29, 2009

4.94 mi of hot mix asphalt cold milling and resurfacing,
pavement joint and crack repairs, asphalt stabilized crack

relief layer, bridge railing and guardrail upgrades,

drainage, and culvert improvements on US-23 from south of
Everett Road northerly to south of Black River Road and

over the Black River, Alcona County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

-13.06 %

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 3,179,797.09 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904071 $ 574,341.07 $ 483,477.30
PROJECT AR1 52042-105869
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 04, 2009
COMPLETION DATE - 26 working days -15.82 %

AWARD DATE — APRIL 29, 2009

2.52 mi of concrete joint repair on US-41/M-28 from Cherry
Creek Road northwesterly to south of Bayou Street and from

the Carp River northerly to Jackson Street in the city of

Marquette, Marquette County.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED

Snowden, Inc. $ 483,477.30

AS-CHECKED

Same

1**




LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904064 $ 823,357.48 $ 671,327.03
PROJECT AR1 05031-53361

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009

COMPLETION DATE - AUGUST 28, 2009 -18.46 %

1.36 mi of hot mix asphalt crushing and shaping, shoulder

widening, drainage improvements, and curb and gutter on M-88

from south of Eckhardt Road northerly to south of the

village of Central Lake, Antrim County. This project
includes a 5 year materials and workmanship pavement
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan, Inc. $ 671,327.03 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904068 $ 457,033.27 % 525,827.28
PROJECT AR1 52042-105868
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 29, 2009
COMPLETION DATE - 14 working days 15.05 %

1.84 mi of hot mix asphalt cold milling and resurfacing on

US-41/M-28 from Northwoods Road to Washington Street in the
city of Marquette, Marquette County. This project includes

a 3 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan, Inc. $ 525,827.28 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID



PROPOSAL 0904066 $ 762,048.86 $ 686,616.80
PROJECT AR1 31051-105841, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009

COMPLETION DATE - 17 working days -9.90 %

4.54 mi of hot mix asphalt resurfacing and joint repairs
on US-41 from Portage Lake Golf Course Drive northerly to

Cliff Drive and from the Baraga north county line northerly

to Old Timers Road in the city of Houghton, Houghton

County. This project includes a 3 year pavement performance

warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 686,616.80 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904067 $ 653,147.52 % 629,266.50
PROJECT AR1 31013-88830, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 10, 2009
COMPLETION DATE - 19 working days -3.66 %
4._.87 mi of hot mix asphalt resurfacing, shoulder
trenching and surfacing, and guardrail upgrades on M-26
north of the 10th Street turn to Calumet Street, Houghton
County. This project includes two 3 year pavement
performance warranties.
A 2009 highway preventive maintenance project.
This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 629,266.50 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID



PROPOSAL 0904070 $ 807,225.61
PROJECT ARE1 18900-105605

LOCAL AGRMT. 09-5097

START DATE - 10 days after award

COMPLETION DATE - JULY 22, 2009

$ 722,279.75

% OVER/UNDER EST.

-10.52 %

5.41 mi of non-motorized hot mix asphalt pathway paving on

the Pere Marquette Rail Trail from west of Farwell
to east of Washington Road in the village of Farwel
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

easterly
1, Clare

BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 722,279.75 Same 1 **
LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905048 $ 87,420.85 $ 67,203.70

PROJECT AR1 06091-100134
LOCAL AGRMT.
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - JULY 31, 2009 -23.13 %
Grading, hot mix asphalt paving of existing gravel park and
ride lot, and two-course overlay and approach paving of
existing hot mix asphalt park and ride lot on M-65/Maple
Ridge Road southeast quadrant and on M-61/1-75 southwest
quadrant, Arenac County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 67,203.70 Same 1 **
LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905051 $ 180,468.02 $ 184,248.29

PROJECT AR1 72014-87124

LOCAL AGRMT.

START DATE - JUNE 04, 2009
COMPLETION DATE - JULY 02, 2009

17.45 mi of guardrail upgrade on US-127 from
Snowbowl Road to north of North Higgins Lake Road,
Roscommon and Crawford Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

Nashville Construction Company $ 184,248.29

% OVER/UNDER EST.

2.09 %

AS-CHECKED

Same

1**




LETTING OF MAY 01, 2009 ENG. EST. LOW BID

PROPOSAL 0905052 $ 1,038,885.60 % 968,132.60
PROJECT AR1 34032-51070

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - JUNE 26, 2009 -6.81 %

3.90 mi of hot mix asphalt cold milling, resurfacing, and
joint repairs on M-66 from south of Grand River Avenue
northerly to north of Sprague Road, lonia County.

This project includes a three year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 968,132.60 Same 1 **
LETTING OF APRIL 03, 2009 ENG. EST. LOW BID
PROPOSAL 0904053 $ 26,680,012.31 $ 21,735,224.41
PROJECT AR1 03033-75215, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 26, 2009
COMPLETION DATE - NOVEMBER 06, 2009 -18.53 %

6.94 mi of concrete overlay rehabilitation, pavement
removal, concrete pavement reconstruction, culvert
replacements, signing, pavement markings, median cable
barrier installation, rest area demolition and construction,
landscaping, concrete deck overlay, and railing replacement
on 1-196 from 71st Street northerly to 118th Avenue and on
1-196 over 71st Street, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Interstate Highway Construction $ 21,735,224.41 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906051 $ 750,612.94 $ 595,248.55
PROJECT EBSL 32011-105808, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course
overlay including trenching for non-motorized shoulders
and new pavement markings on M-25 from west of Stein
Road northerly to Brown Roadside Park, south of M-142,
Huron County. This project includes two 3 year pavement



performance warranties.
A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 595,248.55 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906068 $ 151,927.27 $ 158,937.54
PROJECT AR1 44012-100277, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days 4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool
lots at the US-23 exit to Silver Lake Road, on M-24 north
of Barnes Lake Road, on M-90 between Brush Street and
Baldwin Avenue, and on M-24 at Millington Road in the city
of Fenton and village of North Branch, Genesee and

Lapeer Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 158,937.54 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906087 $ 1,002,492.97 $ 827,692.43
PROJECT AR1 54021-105513
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 14 working days -17.44 %

4_.22 mi of hot mix asphalt cold milling and resurfacing
of mainline and shoulders on M-20 and US-131 interchange
ramps in the city of Big Rapids, Mecosta County. This
project includes a 3 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 827,692.43 Same 1 **




LETTING OF MAY 01, 2009 ENG. EST. LOW BID

PROPOSAL 0905046 $ 3,746,384.16 $ 2,681,913.35
PROJECT AR1 66013-105837

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 02, 2009 -28.41 %

12.04 mi of hot mix asphalt overlay and shoulder
construction, shoulder trenching, and bridge deck
repairs on M-64 from County Road 107 in Silver City
easterly to the village of Ontonagon, Ontonagon County.
This project includes a 3 year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

2.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 2,681,913.35 Same 1 **
LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905050 $ 2,209,478.97 $ 1,978,807.00
PROJECT AR1 07012-105838, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 26 working days -10.44 %

12.76 mi of hot mix asphalt cold milling, resurfacing, and
shoulder aggregate on US-41 from south of M-28 northerly to
north of Mead Road and from west of Menge Creek Road
easterly to the concrete approach of the Falls River Bridge
in the village of L"Anse, Baraga County. This project
includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Payne & Dolan Inc. $ 1,978,807.00 Same 1 **




LETTING OF MAY 15, 2009 ENG. EST. LOW BID

PROPOSAL 0905602 $ 47,897,360.63 $ 43,861,323.62
PROJECT AR1 39022-105128

LOCAL AGRMT. 09-5098, 09-5099 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - MAY 09, 2012 -8.43 %

1.90 mi of roadway reconstruction and widening, replacement
of 4 bridges, construction of screening walls, retaining
walls, drainage, maintenance of traffic, permanent signing,
pavement markings, and traffic signal work on 1-94 from east
of Oakland Drive to east of Lovers Lane in the city of
Portage, Kalamazoo County. This project includes a 5 year
materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Walter Toebe Construction Company $ 43,861,323.62 Same 1 **
LETTING OF MAY 01, 2009 ENG. EST. LOW BID
PROPOSAL 0905047 $ 378,285.66 $ 384,730.30
PROJECT AR1 59032-50716
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - 14 working days 1.70 %

7.46 mi of single chip sealing of existing hot mix asphalt
mainline and paved shoulders and placement of aggregate
shoulder on M-91 from north of Colby Road northerly to
north of Kendaville Road, Montcalm County. This project
includes a 2 year pavement performance warranty

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Highway Maintenance and Construction $ 384,730.30 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906003 $ 3,910,034.66 $ 4,041,100.67
PROJECT ARE1l 09033-105789
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 3.35 %

52.76 mi of shoulder widening on M-13 from the
M-13/M-247 intersection northerly to the Arenac/losco County



line, on US-23 from the Bay/Arenac County line northerly to
M-61, from M-61 northerly to M-65, and from M-65 northerly
to the Arenac/losco County line, Bay and Arenac Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 4,041,100.67 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906028 $ 1,261,187.75 $ 976,148.51
PROJECT ARUL 39405-105993
LOCAL AGRMT. 09-5165 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2009 -22.60 %

1.50 mi of hot mix asphalt cold milling and paving, sidewalk
ramps, pavement markings, and traffic signal on Centre
Avenue from South Westnedge Avenue easterly to Portage

Road in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 976,148.51 Same 1 **
LETTING OF MAY 15, 2009 ENG. EST. LOW BID
PROPOSAL 0905604 $ 47,048.37 % 56,686 .50
PROJECT AR1 06073-102969
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 14, 2009
COMPLETION DATE - OCTOBER 02, 2009 20.49 %

Bridge railing and beam repair, riprap placement, and
guardrail replacement on US-23 over Big Creek, Arenac
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Midwest Bridge Company $ 56,686 .50 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID



PROPOSAL 0906001 $ 5,119,913.98 $ 4,063,474.03
PROJECT STT 32012-102351-2, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 -20.63 %

16.47 mi of hot mix asphalt cold milling, paving, and
non-motorized shoulders on M-25 from the north village limits
of Caseville to east of Larned Road in the village of Port
Austin, Huron County. This project includes a 3 year

pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Company $ 4,063,474.03 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906032 $ 274,118.03 $ 275,616.10
PROJECT ARU 41401-106372
LOCAL AGRMT. 09-5176 % OVER/UNDER EST.
START DATE - JULY 04, 2009
COMPLETION DATE - AUGUST 31, 2009 0.55 %

0.13 mi of pavement removal, concrete pavement, curb, and
gutter, and pavement markings on Three Mile Road from the
1-96 eastbound exit ramp to Alpine Avenue in the city of
Walker, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Nagel Construction, Inc. $ 275,616.10 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906035 $ 788,264.90 $ 645,941.67
PROJECT ARUL 39405-105992
LOCAL AGRMT. 09-5186 % OVER/UNDER EST.
START DATE - JULY 20, 2009
COMPLETION DATE - NOVEMBER 13, 2010 -18.06 %

0.66 mi of hot mix asphalt resurfacing and reconstruction
including pavement removal, aggregate base, hot mix asphalt
cold milling, concrete curb and gutter, signing, pavement
markings, and traffic signal on Kilgore Road from South
Westnedge Avenue easterly to Grand Elk Railroad Crossing

in the city of Portage, Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Peters Construction Co. $ 645,941.67

Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906037 $ 1,779,004.00 $ 1,284,988.26
PROJECT ARU 70401-106271

LOCAL AGRMT. 09-5174 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 14, 2009 =27.77 %

4.74 mi of hot mix asphalt resurfacing and shoulder

widening including gravel shoulder, guardrail, and pavement

markings on 48th Avenue from Chicago Drive to Bauer Road

in Georgetown Township, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,284,988.26 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906038 $ 910,984.00 $ 613,578.20
PROJECT ARUL 70414-105967
LOCAL AGRMT. 09-5180 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -32.65 %
1.87 mi of hot mix asphalt resurfacing including cold
milling, sidewalk ramp ADA, and pavement markings
on Douglas Avenue and Lakewood Boulevard from River
Avenue easterly to 120th Avenue in Holland Township,

Ottawa County.
This project is funded with American Recovery and
Reinvestment Act funds.
3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 613,578.20

Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906039 $ 778,757.25 % 618,427.00
PROJECT ARU 23400-106378
LOCAL AGRMT. 09-5198 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -20.59 %
2.41 mi of hot mix asphalt cold milling pavement and
resurfacing on Creyts Road from Lansing Road to 1-496,
Eaton County.
This project is funded with American Recovery and
Reinvestment Act funds.
3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 618,427.00 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906043 $ 9,824,838.61 $ 9,391,461.43
PROJECT AR1 37013-90243

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 19, 2011 -4.41 %

4.85 mi of hot mix asphalt multiple course overlay, joint
repairs, ramp extensions, bridge underclearance corrections,
superelevation corrections, and other safety/geometric
upgrades on US-127 from south of the Blanchard Road
interchange northerly to south of Shepherd Road, Isabella
County. This project includes two 5 year materials and
workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 9,391,461.43 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906046 $ 2,701,583.62 $ 2,688,753.94
PROJECT AR1 49023-79548
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2009 -0.47 %

5.97 mi of cold milling hot mix asphalt surface, pavement
joint and crack repair, two course hot mix asphalt
resurfacing, superelevation corrections, guardrail and
culvert safety upgrades, and permanent pavement markings on
US-2 from east of Brevort Lake Road easterly to west of
Martin Lake Road, Mackinac County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 2,688,753.94 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID



PROPOSAL 0906051 $ 750,612.94 % 595,248.55
PROJECT EBSL 32011-105808, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 01, 2009 -20.70 %

3.70 mi of hot mix asphalt cold milling and one course
overlay including trenching for non-motorized shoulders

and new pavement markings on M-25 from west of Stein

Road northerly to Brown Roadside Park, south of M-142,
Huron County. This project includes two 3 year pavement

performance warranties.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery

and Reinvestment Act funds.
5.00 % DBE participation required
BIDDER AS-SUBMITTED

Pyramid Paving and Contracting Co. $ 595,248.55

AS-CHECKED

Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906060 $ 763,651.00 $ 476,595.04
PROJECT ARL 70139-106213

LOCAL AGRMT. 09-5188 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 14, 2009 -37.59 %

1.93 mi of hot mix asphalt resurfacing, trenching, aggregate
shoulders, pavement marking, and slope restoration on Byron
Road from 1-196BL easterly to 64th Avenue, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED

Rieth-Riley Construction Co., Inc. $ 476,595.04

AS-CHECKED

Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST.
PROPOSAL 0906064 $ 2,379,686.58
PROJECT ARU 19042-105821

LOW BID
$ 1,899,552.10

LOCAL AGRMT. % OVER/UNDER EST.

START DATE - JULY 08, 2009
COMPLETION DATE - OCTOBER 09, 2009

6.54 mi of pavement restoration including full depth

-20.18 %

repairs, diamond grinding, joint resealing, crack sealing,
and ramp extension on 1-69 from Chandler Road easterly to

Peacock Road, Clinton County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED

AS-CHECKED



Tony Angelo Cement Construction Co. $ 1,899,552.10 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906068 $ 151,927.27 $ 158,937.54
PROJECT AR1 44012-100277, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - 25 working days 4.61 %

0.10 mi of hot mix asphalt resurfacing of existing car pool
lots at the US-23 exit to Silver Lake Road, on M-24 north
of Barnes Lake Road, on M-90 between Brush Street and
Baldwin Avenue, and on M-24 at Millington Road in the city
of Fenton and village of North Branch, Genesee and

Lapeer Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 158,937.54 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906074 $ 949,486.62 $ 1,055,282.74
PROJECT AR1 84911-103808
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 11.14 %

Installation of 8 Environmental Sensor Stations (ESS) and
update of 4 ESS sites, Alger, Baraga, Chippewa, Houghton,
Iron, Mackinac, Marquette, and Schoolcraft Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Ranck Electric, Inc. $ 1,055,282.74 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906077 $ 1,903,383.25 $ 1,634,690.00
PROJECT ARU 41401-104915
LOCAL AGRMT. 09-5199 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2011 -14.12 %

0.56 mi of hot mix asphalt road reconstruction including
storm sewer, concrete curb, gutter, and sidewalk, watermain,
street lighting, and pavement markings on Leonard Street
from Nixon Avenue to Collindale Avenue in the city of Grand
Rapids, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Schippers Excavating, Inc. $ 1,634,690.00 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906084 $ 3,566,760.02 $ 3,087,210.63
PROJECT AR1 47014-105648

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 10, 2009 -13.45 %

8.31 mi of hot mix asphalt cold milling and single
course overlay on US-23 from the CSX railroad to M-59,
Livingston County. This project includes a 3 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 3,087,210.63 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906085 $ 3,064,704.82 $ 2,901,231.13
PROJECT AR1 61131-77964
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2012 -5.33 %

1.95 mi of hot mix asphalt resurfacing and reconstruction,
roundabout intersection construction, curb and gutter,
drainage improvements, permanent pavement markings, and
signing on M-46 east and west of the M-46/M-37 intersection,
on Newaygo Road south of the M-46/M-37 intersection and

on M-37 from the M-37/M-46 intersection northerly to south
of Moon Road, Muskegon County. This project includes a 5
year materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Brenner Excavating, Inc. $ 2,901,231.13 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906087 $ 1,002,492.97 $ 827,692.43
PROJECT AR1 54021-105513
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 14 working days -17.44 %

4_.22 mi of hot mix asphalt cold milling and resurfacing
of mainline and shoulders on M-20 and US-131 interchange
ramps in the city of Big Rapids, Mecosta County. This
project includes a 3 year pavement performance warranty.



A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 827,692.43 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906088 $ 984,814.69 % 870,770.70
PROJECT AR1 59022-105517
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2009 -11.58 %
7.05 mi of hot mix asphalt overlay and centerline
corrugations on M-57 from Berridge Road easterly to M-66
(Sheridan Road), Montcalm County. This project includes
a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.
This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 870,770.70 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906091 $ 578,777.26 % 466,988.71
PROJECT AR1 54024-105514
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - SEPTEMBER 25, 2009 -19.31 %
3.53 mi of hot mix asphalt cold milling, overlay, and
resurfacing on US-131BR (19 Mile Road) from US-131
easterly to Northland Drive including all four ramps of
the US-131 interchange, Mecosta County. This project
includes two 3 year pavement performance warranties.

A 2009 highway preventive maintenance project.
This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 466,988.71 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID



PROPOSAL 0906052 $ 697,359.93 $ 613,999.14
PROJECT AR1 70024-84007

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -11.95 %

Pin and hanger replacement, joint replacement, deck
patching, substructure repairs, fascia and zone painting,
and partial slope paving replacement on two structures at
1-196 eastbound and westbound over 48th Avenue, Ottawa
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Anlaan Corporation $ 613,999.14 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906086 $ 1,192,509.78 $ 1,174,033.75
PROJECT AR1 61152-104653
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - AUGUST 30, 2010 -1.55 %

Deep overlay, zone painting, pin and hanger replacement,
structural steel repair, bearing realignment, and approach
work on Russell Road over US-31 and Fruitport Road over
1-96, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Anlaan Corporation $ 1,174,033.75 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906034 $ 123,084.70 $ 107,122.80
PROJECT ARU 41401-106373
LOCAL AGRMT. 09-5175 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2009 -12.97 %

0.55 mi of hot mix asphalt resurfacing including guardrail
removal and pavement markings on Veterans Memorial

Drive from Riverbend Drive to Maynard Avenue in the city
of Walker, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 107,122.80 Same 1 **

LETTING OF JUNE 05, 2009 ENG. EST. LOW BID



PROPOSAL 0906044 $ 5,588,659.23 $ 5,822,334.87
PROJECT STH 76023-102877, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 5 days after award
COMPLETION DATE - NOVEMBER 13, 2010 4.18 %

25.50 mi of high tension median cable barrier including
guardrail upgrade, slope flattening, aggregate shoulders,
culvert extensions, proposed and median cross-over

work, joint repairs, and hot mix asphalt cold milling and
resurfacing including ramps on 1-69 from M-52 easterly to
M-13 and from east of M-52 easterly to the Shiawassee
River, Shiawassee County. This project includes a 3 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Company $ 5,822,334.87 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906041 $ 225,477.42 % 173,932.98
PROJECT STU 19400-100196, ETC
LOCAL AGRMT. 09-5196, 09-5223 % OVER/UNDER EST.
START DATE - JULY 06, 2009
COMPLETION DATE - JULY 31, 2009 -22.86 %

0.59 mi of hot mix asphalt cold milling and resurfacing on
Marsh Road from the south county line to 1-69BL and from
Baker Road to the north county line, Clinton and Ingham
Counties.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 173,932.98 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906057 $ 2,298,934.88 $ 3,022,104.80
PROJECT AR1 52043-84231
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 13, 2009
COMPLETION DATE - AUGUST 20, 2010 31.46 %

3.50 mi of intersection reconstruction including
construction of a roundabout, roadway reconstruction, hot
mix asphalt joint repairs, traffic signal upgrades, signing,
pavement markings, and drainage on US-41/M-28 at the Front
Street intersection and on US-41 from the M-28/Cherry Creek
Road intersection to Big Creek Road in the city of
Marquette, Marquette County. This project includes a 3
year pavement performance warranty and two 5 year

materials and workmanship pavement warranties.



This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Associated Constructors, LLC $ 3,022,104.80 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906092 $ 403,772.16 $ 361,771.98
PROJECT AR1 82051-105829
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2009 -10.40 %

1.14 mi of hot mix asphalt cold milling and resurfacing

on US-24 from the south Wayne County line to Vreeland Road
in the city of Flat Rock, Wayne County. This project
includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 361,771.98 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906021 $ 1,542,888.95 $ 1,399,865.31
PROJECT ARU 41401-106374, ETC
LOCAL AGRMT. 09-5166 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -9.27 %

3.03 mi of cold milling and resurfacing hot mix asphalt on
Burlingame Avenue from north of the centerline of 52nd
Street to south of the centerline of 36th Street and on
Prairie Parkway from east of the centerline of Byron Center
Avenue to west of the centerline of Burlingame Avenue in the
city of Wyoming, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 1,399,865.31 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906047 $ 2,510,068.71 $ 1,567,877.41
PROJECT AR1 41132-103034
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -37.54 %

Pin and hanger replacement, joint replacement, deep overlay,
deck patching, substructure repairs, fascia, zone, and



bridge painting, thrie beam retrofit, and approach work on
three structures at Pine Island Drive over US-131, Post
Road over US-131, and 10 Mile Road over US-131, Kent County.
This project includes a 2 year bridge painting warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C. A. Hull Co., Inc. $ 1,567,877.41 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906048 $ 1,423,185.11 $ 1,231,227.00
PROJECT AR1 01023-105377
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 10, 2009 -13.49 %

4.14 mi of hot mix asphalt surfacing, crushing and

shaping, and guardrail upgrading on M-72 from M-65 easterly
to east of Raymond Road, Alcona County. This project
includes a 5 year materials and workmanship pavement
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,231,227.00 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906080 $ 259,313.60 $ 282,062.04
PROJECT AR1 84913-105538
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 15 working days 8.77 %

26.83 mi of hot mix asphalt crack treatment on M-120

from north of Old Orchard Lane northerly to south of

Marvin Road, on US-31 from the north reference point of the
Third Street Bridge northerly to south of Hile Road, and on
M-104 from the east reference point of the Spring Channel
Bridge easterly to Buchanan Street in the cities of Norton
Shores and Spring Lake and village of Ferrysburg, Muskegon
and Ottawa Counties. This project includes a 2 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Scodeller Construction, Inc. $ 282,062.04 Same 1 **




LETTING OF JUNE 05, 2009 ENG. EST. LOW BID

PROPOSAL 0906089 $ 897,176.29 $ 752,816.12
PROJECT AR1 82053-105831

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 01, 2009 -16.09 %

0.92 mi of concrete patching and hot mix asphalt overlay,
joint repairs, drainage structure adjustments, and pavement
markings on US-24 southbound (Telegraph Road) from Joy Road
to Plymouth Road, Wayne County. This project includes a 5
year materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 752,816.12 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906090 $ 643,556.17 $ 755,524 .54
PROJECT MG 13014-103192, ETC
LOCAL AGRMT. 09-5100 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 25, 2009 17.40 %

3.37 mi of microsurfacing, sidewalk, and pedestrian signal
work on M-199 (Austin Avenue) from 1-94BL (Eaton Street)
northwesterly to 27 Mile Road, on M-96 (Helmer Road)

from M-96 (Columbia Avenue) northerly to 1-94BL (Dickman
Road), gapping out 1-94BL (Dickman Road) then northerly on
M-37 (Bedford Road), and on 1-94BL (Michigan Avenue) from
Porter Street easterly to Raymond Road in the cities of
Albion, Battle Creek, and Springfield, Calhoun County. This
project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Pavement Maintenance Systems, LLC $ 755,524 .54 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906606 $ 17,944,656.60 $ 17,262,235.56
PROJECT AR1 81104-84054, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2011 -3.80 %

12.14 mi of hot mix asphalt cold milling and overlay,
rehabilitation and reconstruction of ramps, upgrade of
ramp tapers, shoulder widening, guardrail upgrades, and
drainage improvements on 1-94 from Freer Road to Parker
Road and from the Washtenaw County line to Freer Road,
Washtenaw County. This project includes three 5 year
materials and workmanship pavement warranties and



a 3 year pavement performance warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 17,262,235.56 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906622 $ 670,998.00 $ 659,875.13
PROJECT ARU 41401-106263
LOCAL AGRMT. 09-5212 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -1.66 %

2.50 mi of hot mix asphalt road resurfacing including base
crushing, guardrail upgrades, and pavement markings on
84th Street from Cherry Valley Avenue to Whitneyville
Avenue, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 659,875.13 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906601 $ 1,620,018.00 $ 1,572,755.96
PROJECT ARU 25049-106189
LOCAL AGRMT. 09-5224 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -2.92 %

1.16 mi of pavement removal, concrete pavement and
repair, guardrail replacement, hot mix asphalt approach,
and earth work on Pasadena Avenue from 1-75 to the Flint
city limits, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,572,755.96 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906607 $ 1,352,265.75 $ 992,793.63
PROJECT ARU 63459-104702
LOCAL AGRMT. 09-5240 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 -26.58 %

1.00 mi of cold milling and concrete pavement repairs,

hot mix asphalt resurfacing, concrete curb, gutter, and
ADA sidewalk ramps on Campbell Road from 13 Mile Road
northerly to 14 Mile Road in the cities of Madison Heights
and Royal Oak, Oakland County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 992,793.63 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOwW BID
PROPOSAL 0906616 $ 962,502.74 $ 814,832.76
PROJECT MX 77111-103238, ETC
LOCAL AGRMT. 09-5151 % OVER/UNDER EST.
START DATE - JULY 06, 2009
COMPLETION DATE - OCTOBER 15, 2009 -15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing,
sanitary and watermain removal and replacement, cul-de-sac
construction, minor drainage improvements, and security berm
construction on Gratiot Avenue, State Street, Forest Street,
Armour Street, and State Street in the city of Port Huron,

St. Clair County.

Portions of this project are funded with American Recovery

and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pamar Enterprises, Inc. $ 814,832.76 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906056 $ 167,937.92 $ 198,472.00
PROJECT AR1 84913-105518
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 20 working days 18.18 %

19.40 mi of hot mix asphalt crack treatment on M-91 from

Snows Lake Road to Benton Street, on M-44 from M-91 to

Water Street, on Old US-131 from 14 Mile Road to 19 Mile
Road, on US-131 from 19 Mile Road to the Mecosta County
located
in the cities of Portland, Belding, Greenville, and Big

line, and two carpool lots in the city of Portland,

Rapids, lonia, Montcalm, and Mecosta Counties. This

project includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Scodeller Construction, Inc. $ 198,472.00 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID



PROPOSAL 0906058 $ 2,020,003.22 $ 1,699,645.00

PROJECT AR1 70063 - 102903

LOCAL AGRMT. % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - 25 working days

-15.86 %

6.04 mi of hot mix asphalt cold milling and resurfacing and
shoulder corrugations on 1-96 eastbound and westbound from
M-104 easterly to west of 68th Avenue, Ottawa County. This
project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 1,699,645.00 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906613 $ 627,581.00 $ 549,376.16
PROJECT ARU 50458-106726
LOCAL AGRMT. 09-5245 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -12.46 %

0.49 mi of cold milling hot mix asphalt and concrete, hot
mix asphalt resurfacing, concrete pavement repairs, and
earthwork on 12 Mile Road from Palm Beach to Hoover Road,

Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 549,376.16 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906615 $ 5,153,126.40 $ 5,034,906.82

PROJECT AR1 63052-72404

LOCAL AGRMT. 09-5106 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 25, 2009

1.29 mi of concrete pavement repairs, hot mix asphalt

-2.29 %

reconstruction and overlay, curb and gutter replacement,

sign replacement, and sidewalk on US-24BR (Square Lak

e

Road) from US-24 (Telegraph Road) to M-1 (Woodward Avenue),
Oakland County. This project includes two 5 year materials

and workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Ajax Paving Industries, Inc. $ 5,034,906.82 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906616 $ 962,502.74 $ 814,832.76
PROJECT MX 77111-103238, ETC

LOCAL AGRMT. 09-5151 % OVER/UNDER EST.
START DATE - JULY 06, 2009

COMPLETION DATE - OCTOBER 15, 2009 -15.34 %

0.63 mi of road realignments, hot mix asphalt resurfacing,
sanitary and watermain removal and replacement, cul-de-sac
construction, minor drainage improvements, and security berm
construction on Gratiot Avenue, State Street, Forest Street,
Armour Street, and State Street in the city of Port Huron,
St. Clair County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pamar Enterprises, Inc. $ 814,832.76 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906620 $ 18,054,151.76 $ 15,997,273.10
PROJECT AR1 82123-79529, ETC
LOCAL AGRMT. 09-5249 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 27, 2010 -11.39 %

Removal of two abandoned railroad structures, bridge
rehabilitation with deck replacements, shoulder widening,
thin epoxy overlays, deck patching, joint replacements,
sidewalk repairs, steel repairs, complete painting, zone
painting, pin and hanger replacements, bearing replacements,
substructure repairs, thrie beam retrofits, approach work,
and freeway lighting for 11 structures on 1-96 in the city
of Detroit, Wayne County. This project includes a 2 year
bridge painting warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Posen Construction, Inc. $ 15,997,273.10 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906623 $ 431,815.30 $ 360,887.00
PROJECT ARL 32063-76475
LOCAL AGRMT. 09-5228 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -16.43 %

2.68 mi of hot mix asphalt resurfacing and aggregate
shoulders on Atwater Road from Parisville Road easterly
to west of Ruth Road, Huron County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Company $ 360,887.00 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906632 $ 583,038.50 $ 516,186.70
PROJECT ARU 41401-106399
LOCAL AGRMT. 09-5207 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -11.47 %

0.33 mi of road reconstruction, pavement removal, watermain
construction, storm sewer, drainage structures, concrete
curb, gutter, sidewalk, and ramps, hot mix asphalt paving,
and pavement markings on Lake Drive from the west city
limits of East Grand Rapids to Plymouth Road, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Davis Construction, Inc. $ 516,186.70 Same 1 *=*
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906633 $ 358,616.00 $ 393,538.51
PROJECT ARU 41401-106227, ETC
LOCAL AGRMT. 09-5202 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 9.74 %

0.90 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps and joint repairs, and
pavement markings in the city of Grandville, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 393,538.51 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906635 $ 804,095.75 $ 684,351.58
PROJECT ARU 33400-106385
LOCAL AGRMT. 09-5258 % OVER/UNDER EST.
START DATE - JULY 27, 2009
COMPLETION DATE - OCTOBER 02, 2009 -14.89 %

1.00 mi of hot mix asphalt base crushing and shaping,
drainage improvements, and hot mix asphalt paving on East
Mount Hope Avenue from the west city limits to the east city
limits of East Lansing, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.



5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 684,351.58 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907015 $ 1,505,510.00 $ 939,577.28
PROJECT ARUL 39566-102767
LOCAL AGRMT. 09-5271 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 16, 2009 -37.59 %

2.52 mi of hot mix asphalt base crushing, shaping, and
resurfacing, aggregate base and shoulders, culvert and
drainage structures, concrete curb and gutter, ditching,
and guardrail upgrades on S Avenue from Sprinkle Road
easterly to 29th Street, Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 939,577.28 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907016 $ 870,404.06 % 851,832.25
PROJECT ARU 63459-104626
LOCAL AGRMT. 09-5261 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 23, 2009 -2.13 %

1.02 mi of cold milling concrete and hot mix asphalt
pavement, concrete pavement cracking and seating, culvert,
sewer, drainage structure, hot mix asphalt resurfacing,
concrete pavement repairs, guardrail, concrete curb and
gutter, ADA ramps, and traffic signal upgrades on Orchard
Lake Road from 8 Mile Road northerly to Grand River Avenue
in the cities of Farmington and Farmington Hills, Oakland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 851,832.25 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907020 $ 716,557.55 $ 597,826.80
PROJECT AR1 54014-106142
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 09, 2009
COMPLETION DATE - OCTOBER 30, 2009 -16.57 %

Substructure repair, deck patching, pin and hanger
replacement, joint replacement, end header replacement,



and zone painting on Old State Road over US-131 southbound
and northbound, Mecosta County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Anlaan Corporation $ 597,826.80 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907024 $ 733,882.96 $ 598,966 .44
PROJECT AR1 64015-106143
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - MAY 17, 2010 -18.38 %

Substructure repairs, deck patching, partial deck
replacement at fascias, joint replacement, pin and hanger
replacement, zone painting, barrier replacement, end header
replacement, and approach work on Taylor Road over US-31,
Oceana County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Anlaan Corporation $ 598,966 .44 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907032 $ 56,922,987.60 $ 50,482,258.39
PROJECT AR1 63043-55850
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 3 days after award
COMPLETION DATE - SEPTEMBER 19, 2012 -11.31 %

5.61 mi of freeway widening and reconstruction including
ramp reconstruction, storm sewer and culvert replacement,
permanent signing, MITS installation, and rehabilitation of
9 structures on M-59 from Crooks Road to Ryan Road in the
cities of Rochester Hills and Sterling Heights, Oakland

and Macomb Counties. This project includes a 5 year
materials and workmanship pavement warranty and a 2 year
bridge painting warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER DBE%* AS-SUBMITTED AS-CHECKED
Dan®s Excavating, Inc. 4.25% $ 50,482,258.39 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907039 $ 3,013,655.89 $ 2,320,041.73
PROJECT AR1 83033-58357, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 18, 2010 -23.02 %

Bridge replacement, approach work, and maintaining



traffic on US-131 over Manistee River, Wexford County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Milbocker and Sons, Inc. $ 2,320,041.73 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907043 $ 405,736.35 $ 317,291.75
PROJECT AR1 53041-103022
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - NOVEMBER 06, 2009 -21.80 %

0.47 mi of hot mix asphalt cold milling and resurfacing on
US-10 (James Street) from south of Dowland Street to
Ludington Avenue (US-10) in the city of Ludington, Mason
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 317,291.75 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907049 $ 1,046,034.97 $ 1,092,679.37
PROJECT ARUL 61407-106547
LOCAL AGRMT. 09-5253 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 4.46 %

0.49 mi of concrete road reconstruction including

pavement removal, aggregate base, storm sewer, watermain,
concrete pavement and sidewalk ramps, and pavement
markings on Laketon Avenue from Peck Street to Wood Street
in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Kamminga & Roodvoets, Inc. $ 1,092,679.37 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907060 $ 746,739.00 $ 597,119.93
PROJECT ARU 63459-104632
LOCAL AGRMT. 09-5285 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -20.04 %

0.53 mi of concrete pavement cracking and seating, cold
milling concrete pavement, hot mix asphalt resurfacing,
concrete pavement repairs, curb, gutter, and ADA ramps,
and signal work on Rochester Road from 14 Mile Road



northerly to EImwood Road in the city of Clawson, Oakland

County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 597,119.93 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907064 $ 509,892.00 $ 379,161.25

PROJECT ARUL 70407-106387
LOCAL AGRMT. 09-5281
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - SEPTEMBER 11, 2009 -25.64 %
1.96 mi of hot mix asphalt resurfacing including gravel
shoulders and pavement markings on Lake Michigan Drive
from Lakeshore Avenue to US-31, Ottawa County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 379,161.25 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907066 $ 540,179.50 $ 396,368.97

PROJECT ARU 23455-106383, ETC

LOCAL AGRMT. 09-5260

START DATE - AUGUST 03, 2009
COMPLETION DATE - SEPTEMBER 14, 2009

0.62 mi of hot mix asphalt base crushing and shaping,

% OVER/UNDER EST.

-26.62 %

aggregate base, and hot mix asphalt resurfacing on Brookside

Drive from Timbercreek Drive to South Street and on

Timbercreek Drive from M-43 to Brookside Drive in the city

of Grand Ledge, Eaton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Cadwell Bros. Construction Company $ 396,368.97 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907075 $ 1,094,499.00 $ 642,251.14
PROJECT ARUL 09609-104989
LOCAL AGRMT. 09-5318 % OVER/UNDER EST.
START DATE - AUGUST 24, 2009
COMPLETION DATE - JUNE 01, 2010 -41.32 %

0.19 mi of roadway realignment and intersection

modifications, pavement removal, earth excavation, subbase,
aggregate base, concrete pavement, curb and gutter, storm
sewer, sanitary sewer, watermain, and sidewalk improvements
on Marquette Avenue from Indiana Street to Vermont Street

in the city of Bay City, Bay County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
CRS/Shaw Contracting Co. $ 642,251.14 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907081 $ 364,077.65 $ 326,558.76
PROJECT ARU 82457-106821
LOCAL AGRMT. 09-5304 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -10.31 %

0.38 mi of hot mix asphalt cold milling and resurfacing,
concrete base repair, curb, gutter, and sidewalk ramps,
drainage structure adjustments, and pavement markings
on St. Clair Avenue from Mack Avenue to Waterloo Avenue
in the city of Grosse Pointe, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 326,558.76 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907091 $ 3,645,519.86 $ 3,008,154.15
PROJECT AR1 70024-105476, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -17.48 %

9.08 mi of hot mix asphalt cold milling, resurfacing, and
concrete joint repairs on 1-196 from 64th avenue to Kenowa
Avenue in the city of Hudsonville, Ottawa County. This
project includes a 3 year pavement performance warranty.

A 2009 highway preventive maintenance project.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 3,008,154.15 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907040 $ 1,473,727.39 $ 1,232,732.72
PROJECT ARE1l 32011-105843, ETC
LOCAL AGRMT. % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2009 -16.35 %



16.28 mi of hot mix asphalt shoulders including trenching
on M-25 from south of Huron Line Road northeasterly to
south of Myers Road, from south of Orchard Street
northerly to south of Deckerville Road, and on M-15 from
south of Ellis Street northwesterly to south of Kitelinger
Road in the villages of Port Sanilac and Millington, Huron,
Sanilac, and Tuscola Counties. This project includes a 3
year pavement performance warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 1,232,732.72 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906065 $ 2,212,042.50 $ 1,843,418.41
PROJECT AR1 27023-105865
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 07, 2009
COMPLETION DATE - OCTOBER 02, 2009 -16.66 %

16.20 mi of hot mix asphalt cold milling, resurfacing, and
ultra-thin overlay resurfacing on US-2 from Gogebic Station
easterly to Old US-2, Gogebic County. This project includes
a 2 year pavement performance warranty and a 3 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Northeast Asphalt, Inc. $ 1,843,418.41 Same 1 **
LETTING OF JUNE 05, 2009 ENG. EST. LOW BID
PROPOSAL 0906082 $ 978,560.47 $ 902,852.30
PROJECT AR1 73062-105624
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 60 working days -7.74 %

Bridge railing, expansion joint replacements, and bridge
deck repair on M-46 over the Tittabawassee River and east
overflow, Saginaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

J. Slagter & Son Construction Co. $ 902,852.30 Same 1 **

LETTING OF JUNE 25, 2009 ENG. EST. LOW BID



PROPOSAL 0906617 $ 557,104.86 $ 496,944 .11
PROJECT ARE1l 82252-103542

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 12, 2009 -10.80 %

0.64 mi of landscaping and fence replacement on
1-75 (Chrysler Freeway) from GTWRR to north of Commor
Street in the city of Hamtramck, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Expo Landscaping, Inc. $ 496,944 .11 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906624 $ 375,532.50 $ 286,307.25
PROJECT ARU 19400-106361
LOCAL AGRMT. 09-5256 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -23.76 %

1.00 mi of hot mix asphalt cold milling pavement and
resurfacing on East Clark Road from US-127BR to
Wood Road, Clinton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 286,307.25 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906625 $ 182,166.00 $ 162,735.70
PROJECT ARL 19400-106356
LOCAL AGRMT. 09-5247 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -10.67 %

1.00 mi of hot mix asphalt cold milling pavement and
resurfacing on West Alward Road from US-127BR to
Williams Road, Clinton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 162,735.70 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906626 $ 268,535.30 $ 193,350.35
PROJECT ARU 19400-106377
LOCAL AGRMT. 09-5254 % OVER/UNDER EST.
START DATE - AUGUST 24, 2009
COMPLETION DATE - 30 calendar days -28.00 %

0.61 mi of hot mix asphalt cold milling pavement and



resurfacing, concrete sidewalk, curb, and gutter
improvements on West Main Street from Norris Road
to Scott Street in the city of Dewitt, Clinton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Co. $ 193,350.35 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907007 $ 980,903.56 % 793,318.66
PROJECT ARUL 13411-106107, ETC
LOCAL AGRMT. 09-5227 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 45 working days -19.12 %

3.62 mi of hot mix asphalt base crushing and shaping, cold
milling and resurfacing, trenching, aggregate shoulders,
concrete curb, gutter, sidewalk, and ADA ramps on Beckley
Road from Stone Jug Road easterly to Helmer Road, on Capital
Avenue SW from the south city limits of Battle Creek
northerly to Beckley Road, and on Jackson Street W from
Bedford Road (M-37) easterly to Angell Street in the cities
of Battle Creek and Springfield, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 793,318.66 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907013 $ 243,886.00 $ 226,538.72
PROJECT ARU 81471-106802
LOCAL AGRMT. 09-5267 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -7.11 %

0.35 mi of hot mix asphalt surface removal and paving,
and drainage improvements on North Ann Arbor Street
from US-12 to Bennett Street in the city of Saline,
Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 226,538.72 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907019 $ 5,159,071.87 $ 5,053,211.87
PROJECT AR1 73051-45909
LOCAL AGRMT. % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 19, 2012 -2.05 %



1.20 mi of road and intersection reconstruction including
grading, hot mix asphalt paving, concrete curb and gutter,
combined sewer separation, watermain replacement, and safety
improvements on M-13 from Hess Road northerly to north of
M-46 and on M-46 from Harris Street easterly to Lincoln
Street in the city of Saginaw, Saginaw County. This

project includes a 5 year materials and workmanship pavement
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER DBE%™* AS-SUBMITTED  AS-CHECKED
Dan®s Excavating, Inc. 8.00% $ 5,053,211.87 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907050 $ 1,025,690.70 $ 917,975.07

PROJECT ARU 50458-104565, ETC

LOCAL AGRMT. 09-5283 % OVER/UNDER EST.

START DATE - 10 days after award

COMPLETION DATE - NOVEMBER 30, 2009 -10.50 %

0.84 mi of hot mix asphalt cold milling and resurfacing,
concrete pavement and repairs, and earthwork on 10 Mile
Road from Lawrence Street to the west city limits and from
Phlox Street to Hayes Road in the cities of East Pointe and
Center Line, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, LLC. $ 917,975.07 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907052 $ 882,925.00 $ 623,276.04

PROJECT ARL 38555-106225

LOCAL AGRMT. 09-5209 % OVER/UNDER EST.

START DATE - SEPTEMBER 12, 2009

COMPLETION DATE - 70 calendar days -29.41 %

0.80 mi of machine grading, aggregate base, hot mix asphalt
paving, pavement marking, traffic control, and slope
restoration on East Michigan Avenue from Fox Road to
Gillett"s Lake Road, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 623,276.04 Same

1**

LETTING OF JULY 10, 2009 ENG. EST. LOW BID



PROPOSAL 0907058 $ 782,451.25
PROJECT ARU 41401-104913

LOCAL AGRMT. 09-5276

START DATE - 10 days after award

COMPLETION DATE - JUNE 11, 2010

0.26 mi of road reconstruction including hot mix asphalt
cold milling and paving, watermain replacement, concrete
sidewalk ramps, traffic signal work, landscaping, and

pavement markings on Breton Avenue from Burton Street to

the north city limits of Grand Rapids, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

Kentwood Excavating, Inc. $ 673,547.50

$

673,547.50

-13.92 %

% OVER/UNDER EST.

AS-CHECKED

Same

1**

LETTING OF JULY 10, 2009 ENG. EST.
PROPOSAL 0907065 $ 507,057.50
PROJECT ARU 33403-106397

LOCAL AGRMT. 09-5278

START DATE - 10 days after award

$

LOW BID

448,651.38

% OVER/UNDER EST.

COMPLETION DATE - SEPTEMBER 21, 2009 -11.52 %
0.45 mi of cold milling hot mix asphalt, drainage
improvements, concrete curb, gutter, and sidewalk,
and hot mix asphalt paving on East Michigan Avenue from
US-127 to Friendship Court in the city of Lansing, Ingham
County.
This project is funded with American Recovery and
Reinvestment Act funds.
3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 448,651.38 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907079 $ 504,978.50 $ 346,216.67

PROJECT ARU 33403-106398

LOCAL AGRMT. 09-5262

START DATE - AUGUST 07, 2009
COMPLETION DATE - 35 calendar days

0.93 mi of hot mix asphalt cold milling and resurfacing,

pavement markings, sanitary sewer repair, and concrete

sidewalk ramps on Washington Avenue from Miller Road to

Jolly Road in the city of Lansing, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 346,216.67

-31.44 %

% OVER/UNDER EST.

AS-CHECKED

Same

1**

LETTING OF JULY 10, 2009 ENG. EST.

LOW BID



PROPOSAL 0907087 $ 353,140.78 $ 336,118.64
PROJECT AR1 70023-106097

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 04, 2009 -4.82 %

0.93 mi of hot mix asphalt cold milling, resurfacing, and
joint repairs on 1-196BL from US-31 easterly to east of the
Macatawa River in the city of Holland, Ottawa County.

This project includes a 3 year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 336,118.64 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907089 $ 1,069,295.25 $ 729,440.19
PROJECT ARL 39405-106603, ETC
LOCAL AGRMT. 09-5297 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 14, 2009 -31.78 %

2.25 mi of hot mix asphalt crushing, shaping, and
resurfacing, aggregate base and shoulders, concrete

curb and gutter, ditching, and guardrail upgrades on 12th
Street from D Avenue northerly to C Avenue and on 8th
Street from R Avenue northerly to Q Avenue, Kalamazoo
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 729,440.19 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907094 $ 770,302.33 % 757,018.67
PROJECT AR 59042-105521
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 12 working days -1.72 %

5.95 mi of hot mix asphalt cold milling, resurfacing, and
single course chip seal on M-46 from west of the southbound
US-131 entrance ramp easterly to west of Amble Road,
Montcalm County. This project includes a 3 year pavement
performance warranty and a 2 year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.



4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 757,018.67 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907096 $ 342,622.34 % 373,852.48
PROJECT AR1 20031-106199
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - JUNE 25, 2010 9.12 %

3.31 mi of paver placed surface seal on M-93 from Margrethe
Boulevard/Camp Grayling northeasterly to the M-93/M-72
intersection, Crawford County. This project includes a 3
year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 373,852.48 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906619 $ 1,453,449.70 $ 1,367,402.06
PROJECT ARU 25049-106186
LOCAL AGRMT. 09-5244 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -5.92 %

1.10 mi of pavement removal, concrete pavement and
repairs, cold milling hot mix asphalt, resurfacing, and
earthwork on Clio Road from Pierson Road to

Carpenter Road, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,367,402.06 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907027 $ 433,163.86 $ 268,949.00
PROJECT AR1 56044-105849
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -37.91 %

Placement of penetrating floodcoat on 16 bridge decks on
US-10 from Sturgeon Road easterly to 1-75 and on
M-20/US-10BR from Saginaw Road easterly to Waldo Road

in the city of Midland, Bay and Midland Counties.

This project is funded with American Recovery and
Reinvestment Act funds.



BIDDER AS-SUBMITTED AS-CHECKED

RAM Construction Services of Mich $ 268,949.00 Same 1 *=*
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907001 $ 2,171,897.43 $ 2,461,990.21
PROJECT AR1 50111-105851, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 28, 2009 13.36 %

5.26 mi of pavement repair, cold milling and resurfacing,
shoulder reconstruction, and pavement markings on 1-94 at
9 Mile Road, 10 Mile Road, and 23 Mile Road, and on M-19
from 33 Mile Road to Ashery Creek in the city of St. Clair
Shores, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,461,990.21 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907006 $ 992,675.70 $ 637,529.86
PROJECT EDDF 59555-105422, ETC
LOCAL AGRMT. 09-5233 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -35.78 %

5.94 mi of hot mix asphalt resurfacing, aggregate shoulders
and base conditioning, and guardrail on Condensery

Road from Vickeryville Road to Crystal Road, on Youngman
Road from M-57 to Wise Road, and on Stanton Road from West
County Line Road to Dagget Road, Montcalm County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 637,529.86 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907017 $ 348,355.00 $ 248,000.00
PROJECT ARUL 11400-106003
LOCAL AGRMT. 09-5265 % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - OCTOBER 16, 2009 -28.81 %

0.13 mi of reconstruction including machine grading,

storm sewer, drainage structures, concrete curb, gutter,
sidewalk, and ADA ramps, hot mix asphalt resurfacing,
sanitary sewer, and watermain on Park Street from

Lake Boulevard to Main Street in the city of Saint Joseph,
Berrien County.



This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Peters Construction Co. $ 248,000.00 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907018 $ 8,576,533.67 $ 7,438,774.97
PROJECT IM 33084-104136, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.27 %

15.05 mi of hot mix asphalt cold milling and resurfacing,
temporary widening and crossover construction, box

culvert extension, concrete pavement repairs, and guardrail
on 1-96 from west of College Road easterly to M-52,

Ingham County. This project includes a 3 year pavement
performance warranty.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

9.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 7,438,774.97 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907025 $ 684,693.54 $ 754,842.76
PROJECT AR1 16033-90216
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 10.25 %

1.16 mi of hot mix asphalt cold milling and resurfacing,
minor curb and gutter, sidewalk, guardrail, and storm sewer
work on US-23 in the city of Cheboygan, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

2.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 754,842.76 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907027 $ 433,163.86 $ 268,949.00
PROJECT AR1 56044-105849
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -37.91 %

Placement of penetrating floodcoat on 16 bridge decks on
US-10 from Sturgeon Road easterly to I1-75 and on
M-20/US-10BR from Saginaw Road easterly to Waldo Road

in the city of Midland, Bay and Midland Counties.



This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
RAM Construction Services of Mich $ 268,949.00 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907028 $ 181,372.90 $ 140,389.64
PROJECT AR1 47082-105734
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 15, 2009
COMPLETION DATE - SEPTEMBER 30, 2009 -22.60 %

Construction of a hot mix asphalt carpool lot at Burkhart
Road and M-59, Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 140,389.64 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907047 $ 1,290,897.75 $ 1,139,005.19
PROJECT ARU 41401-106269
LOCAL AGRMT. 09-5211 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 15, 2010 =-11.77 %

1.60 mi of concrete resurfacing including cold milling
concrete whitetopping, concrete sidewalk ramps, and pavement
markings on Patterson Avenue from M-37 (Broadmoor Road) to
44th Street, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Walter Toebe Construction Company $ 1,139,005.19 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907051 $ 976,056.00 $ 813,010.47
PROJECT ARU 82457-106809
LOCAL AGRMT. 09-5280 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -16.70 %

0.76 mi of hot mix asphalt resurfacing, sidewalk ramp
upgrades, and pavement markings on Warren Road from
Inkster Road easterly to Beech-Daly Road in the city of
Dearborn Heights, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Ajax Paving Industries, Inc. $ 813,010.47 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907057 $ 789,273.46 $ 688,576.17

PROJECT ARU 63459-104662

LOCAL AGRMT. 09-5286

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 09, 2009

-12.76 %

0.58 mi of concrete pavement cracking and seating, concrete

pavement repairs, cold milling hot mix asphalt and

resurfacing, concrete sidewalks and ramps, and signal

upgrades on 10 Mile Road from Greenfield Road easterly to

Kenosha Avenue in the city of Oak Park, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 688,576.17 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907085 $ 423,698.00 $ 313,953.10

PROJECT ARUL 03479-89545

LOCAL AGRMT. 09-5266

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 24, 2009

2.26 mi of hot mix asphalt cold milling and resurfacing,

clearing, tree removal, and aggregate shoulders on

-25.90 %

Babylon Road from M-40 easterly to River Street in the city

of Allegan, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 313,953.10 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907101 $ 550,857.50 $ 439,659.36

PROJECT ARL 13025-106229
LOCAL AGRMT. 09-5319
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - 30 working days -20.19 %
3.0 mi of hot mix asphalt resurfacing on N Drive from
12 Mile Road to 15 Mile Road, Calhoun County.
This project is funded with American Recovery and
Reinvestment Act funds.
BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 439,659.36 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID



PROPOSAL 0907106 $ 3,024,211.82 $ 2,548,283.32
PROJECT AR1 47900-88138, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 03, 2010 -15.74 %

36.00 mi of installation of an intelligent transportation
system on 1-96 from Fowlerville easterly to the
Oakland/Livingston county line and on US-23 from Crouse
Road southerly to Silver Lake Road in the cities of Howell
and Brighton, Livingston County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Motor City Electric Utilities Comp $ 2,548,283.32 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907041 $ 1,048,895.35 $ 1,176,806.49
PROJECT ARU 82021-105834, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 07, 2009
COMPLETION DATE - SEPTEMBER 25, 2009 12.19 %

1.26 mi of freeway ramp full depth concrete pavement
repairs and shoulder reconstruction on the westbound

1-94 exit ramp to Belleville Road, on southbound Belleville
Road to the westbound 1-94 entrance ramp, on northbound
Belleville Road to the westbound 1-94 entrance ramp, on the
eastbound 1-94 exit ramp to Haggerty Road, on southbound
Haggerty Road to the westbound 1-94 entrance ramp, and on
northbound Haggerty Road to the westbound 1-94 entrance
ramp, Wayne County. This project includes a 5 year
materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

25.00 % DBE participation required
BIDDER DBE%*  AS-SUBMITTED  AS-CHECKED

Angelo lafrate Construction Company 22.00% $1,176,806.49 Same 1 **

LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907055 $ 839,351.00 $ 675,738.80
PROJECT ARU 41401-104904

LOCAL AGRMT. 09-5213 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 25, 2009 -19.49 %

2.75 mi of hot mix asphalt base crushing and shaping,
shoulders, hot mix asphalt paving, guardrail, pavement
marking, and flag control on 5 Mile Road from Gavin Lake
to Lincoln Lake, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 675,738.80 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907061 $ 590,213.36 % 583,696.36
PROJECT ARU 82400-106777

LOCAL AGRMT. 09-5251 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 30, 2009 -1.10 %

0.10 mi of concrete road reconstruction including
pavement removal, concrete paving with integral curb,
underdrain, and pavement markings on Newburgh Road

at the Warren Road intersection in the city of Westland,
Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Peter A. Basile Sons, Inc. $ 583,696.36 Same 1 *=*
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907086 $ 1,744,475.60 $ 1,520,531.10
PROJECT AR1 70041-106099
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 02, 2009 -12.84 %

11.01 mi of cold milling and hot mix asphalt resurfacing on
M-45 from US-31 easterly to west of 68th Avenue, Ottawa
County. This project includes a 3 year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,520,531.10 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907098 $ 1,859,296.90 $ 2,171,261.00
PROJECT ARUL 73404-103866
LOCAL AGRMT. 09-5345 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 16.78 %

1.46 mi of reconstruction including hot mix asphalt
pavement, concrete curb and gutter, storm sewer,
concrete sidewalk, and earthwork on South Outer Drive
from Hess Road to Perkins Street, Saginaw County.

This project is funded with American Recovery and
Reinvestment Act funds.



5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rohde Bros. Excavating, Inc. $ 2,171,261.00 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907109 $ 3,351,089.70 $ 3,498,976.56
PROJECT ARE1l 23091-79757, ETC
LOCAL AGRMT. 09-5123 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 20, 2012 4.41 %

1.47 mi of hot mix asphalt cold milling and resurfacing,
brick pavement removal, concrete pavement construction,
watermain, sanitary and storm sewer improvements, traffic
signal modifications, and enhancement work including
decorative street lighting, brick pavers, decorative
crosswalks, tree planting, site furnishings, and landscaping
on M-50/M-99 from south of Kimbark Avenue northerly to

the M-50/M-99 junction and northwesterly on M-50 to west

of Hallawood Lane in the city of Eaton Rapids, Eaton County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Kamminga & Roodvoets, Inc. $ 3,498,976.56 Same 1 **
LETTING OF JULY 22, 2009 ENG. EST. LOW BID
PROPOSAL 0907611 $ 154,245.00 $ 133,651.70
PROJECT ARL 19400-106359
LOCAL AGRMT. 09-5370 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2009 -13.35 %

0.50 mi of hot mix asphalt cold milling and resurfacing on
East Clark Road from Webster Road easterly, Clinton
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 133,651.70 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907105 $ 840,691.72 % 926,245.56
PROJECT AR1 45021-106093
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 19 working days 10.18 %

16.44 mi of overband crack filling, chip sealing, approach
work, shoulder, and pavement repairs on M-72 from M-22
easterly to Bugai/Gray Road in the village of Empire,
Leelanau County. This project includes a 2 year pavement
performance warranty.



A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Fahrner Asphalt Sealers, L.L.C. $ 926,245 .56 Same 1 **
LETTING OF JULY 22, 2009 ENG. EST. LOW BID
PROPOSAL 0907602 $ 707,004.75 % 609,916.09
PROJECT ARUL 38409-106177, ETC
LOCAL AGRMT. 09-5246 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -13.73 %

0.96 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, and sidewalk on East Ganson
Street from Cooper Street to East Avenue and on West
Morrell Street from Brown Street to West Avenue in the
city of Jackson, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 609,916.09 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908010 $ 288,681.50 $ 277,211.39
PROJECT ARUL 34445-107097
LOCAL AGRMT. 09-5342 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 28 calendar days -3.97 %

0.70 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, and pavement markings on

Adams Street from M-66 (Dexter Street) to Jackson Street
in the city of lonia, lonia County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
D. J. McQuestion & Sons, Inc. $ 277,211.39 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908016 $ 116,367.50 $ 118,333.84
PROJECT ARUL 61407-106696, ETC
LOCAL AGRMT. 09-5341 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 1.69 %

0.71 mi of hot mix asphalt surfacing including sidewalk
ramps, watermain, and pavement markings on Dowling Street
from Meade Street to Ferry Street, on Meade Street from
Church Street to Dowling Street, and on Old Channel Trail
from Church Street to Dowling Street in the city of



Montague, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 118,333.84 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908018 $ 1,299,466.52 $ 1,072,397.50
PROJECT ARUL 61407-106706
LOCAL AGRMT. 09-5375 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -17.47 %

1.28 mi of hot mix asphalt road reconstruction and paving,
curb and gutter replacement, drainage improvements,
guardrail upgrades, and pavement markings on Pontaluna
Road from Wood Road to US-31 in the city of Norton Shores,
Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Milbocker and Sons, Inc. $ 1,072,397.50 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908035 $ 272,228.00 $ 238,674.00
PROJECT ARUL 70407-106755
LOCAL AGRMT. 09-5371 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2009 -12.33 %

0.22 mi of road reconstruction including pavement
removal, grading, aggregate base, hot mix asphalt paving,
storm sewer, guardrail, and pavement markings on West
Spring Lake Road from north of Smith"s Bridge to Bayberry
Drive in the city of Ferrysburg, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
C L Trucking & Excavating, LLC $ 238,674.00 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908051 $ 676,684.00 $ 629,158.27
PROJECT ARL 25049-106201
LOCAL AGRMT. 09-5391 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -7.02 %

0.99 mi of hot mix asphalt cold milling and resurfacing,
rubblizing concrete pavement, base crushing and shaping,
aggregate base and shoulders, drainage, and guardrail
upgrading on Irish Road from Richfield Road northerly to
Carpenter Road, Genesee County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C L Trucking & Excavating, LLC $ 629,158.27 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908054 $ 444 ,923.55 $ 291,319.06
PROJECT ARUL 77475-106784
LOCAL AGRMT. 09-5414 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -34.52 %

0.59 mi of pavement removal, hot mix asphalt pavement,
concrete curb and gutter, and earth work on Riverside Drive
from Garfield Street to Mansfield Street in the city of
Port Huron, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 291,319.06 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907090 $ 505,587.08 % 518,632.90
PROJECT AR1 05051-106094
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 07, 2010
COMPLETION DATE - 14 working days 2.58 %

11.98 mi of overband crack filling, chip sealing, approach
work, shoulder, and pavement repairs on M-66 from US-131
northerly to Old State Road, Antrim County. This project
includes a 2 year pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Fahrner Asphalt Sealers, L.L.C. $ 518,632.90 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908007 $ 453,645.90 $ 285,351.15
PROJECT ARUL 13411-106109
LOCAL AGRMT. 09-5383 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 25 working days -37.10 %

1.97 mi of hot mix asphalt resurfacing, trenching, and
aggregate shoulders on Bellevue Road from Verona Road
northerly to McAllister Road, Calhoun County.

This project is funded with American Recovery and



Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 285,351.15 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908011 $ 279,934.40 $ 264,490.64
PROJECT ARUL 76421-107075, ETC
LOCAL AGRMT. 09-5387 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -5.52 %

0.38 mi of hot mix asphalt cold milling and resurfacing,
pavement repairs, concrete curb and gutter, and earthwork
on Park Street from M-21 to Mason Street and on King Street
from Gould Street to Dewey Street in the city of Owosso,
Shiawassee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Lois Kay Contracting Co. $ 264,490.64 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908021 $ 234,086.24 $ 226,350.70
PROJECT ARUL 31437-107099, ETC
LOCAL AGRMT. 09-5343 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2009 -3.30 %

1.01 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, and pavement markings on Erickson
Drive from Obenhoff Road to M-26 and on 6th Street Extension
from US-41 to Scott Street, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 226,350.70 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908022 $ 219,553.00 $ 196,948.75
PROJECT ARUL 61407-106694
LOCAL AGRMT. 09-5340 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2009 -10.30 %

0.35 mi of hot mix asphalt road reconstruction including
base crushing and shaping, subgrade undercutting, sidewalk
ramps, and pavement markings on Summit Avenue from Collidge
Road easterly to Henry Street in the city of Roosevelt Park,
Muskegon County.
This project is funded with American Recovery and
Reinvestment Act funds.
BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 196,948.75 Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID



PROPOSAL 0908027 $ 355,026.62
PROJECT AR1 84900-105812

LOCAL AGRMT.

START DATE - 10 days after award

COMPLETION DATE - MAY 28, 2010

$ 317,093.00

-10.68 %

29.15 mi of guardrail upgrades and reconstruction on US-23
from the Rogers City north city limits northerly to the
Cheboygan/Presque Isle County line and on M-55 from the
Ogemaw/losco County line easterly to the junction of M-65,

losco and Presque Isle Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Snowden, Inc. $ 317,093.00 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908034 $ 1,338,807.40 $ 1,155,775.85

PROJECT ARU 63459-106768

LOCAL AGRMT. 09-5403

START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010

-13.67 %

1.23 mi of concrete pavement cracking and seating, cold
milling concrete pavement, concrete pavement repairs, hot
mix asphalt resurfacing, concrete curb and gutter, sidewalk
ramps, and pedestrian signal work on Crooks Road from Equity
Road northerly to Big Beaver Road in the cities of Troy and

Clawson, Oakland County.

This project is funded with American Recovery and
Reinvestment funds.

7.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,155,775.85 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908037 $ 146,739.00 $ 168,977.20

PROJECT ARUL 24451-107085
LOCAL AGRMT. 09-5360
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - OCTOBER 16, 2009 15.15 %
0.72 mi of hot mix asphalt cold milling and resurfacing,
trenching, paving, guardrail, and pavement markings on
Mitchell Road from east of Division Road easterly,
Emmet County.
This project is funded with American Recovery and
Reinvestment Act funds.
BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 168,977.20 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID



PROPOSAL 0908047 $ 632,381.00
PROJECT ARL 26555-89707

LOCAL AGRMT. 09-5401

START DATE - 10 days after award

COMPLETION DATE - NOVEMBER 07, 2009

2.02 mi of hot mix asphalt resurfacing, trenching, base

$

477,798.87

—24_.44 %

crushing and shaping, aggregate base, aggregate shoulders,
and guardrail on Knox Road from Shock Road easterly to

Dundas Road, Gladwin County.

This project is funded with American Recovery and
Reinvestment Act funds.

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 477,798.87 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908050 $ 445,088.75 $ 323,134.75

PROJECT ARL 80159-106921

LOCAL AGRMT. 09-5388

START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010

0.40 mi of machine grading, aggregate base, storm sewer,

-27.40 %

hot mix asphalt, traffic control, and watermain on County

Road 352/North Phelps Street from the village limits of

Decatur to Cedar Street, Van Buren County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 323,134.75 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908052 $ 1,377,825.00 $ 971,529.15

PROJECT ARUL 52418-107133

LOCAL AGRMT. 09-5419

START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010

-29.49 %

0.36 mi of road reconstruction, pavement removal, concrete
curb, gutter, and sidewalk, storm sewer, sanitary sewer, and
watermain on Champion Street from Genesee Street to Fisher

Street in the city of Marquette, Marquette County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Oberstar Inc. $ 971,529.15 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID



PROPOSAL 0908055 $ 264,604.50 $ 233,153.80
PROJECT ARUL 22427-107194

LOCAL AGRMT. 09-5418 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 20, 2009 -11.89 %

0.50 mi of hot mix asphalt base crushing and shaping,
resurfacing, drainage corrections, pavement markings, and
traffic control on Balsam Street from West Breitung Avenue
to Pyle Drive in the city of Kingsford, Dickinson County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Northeast Asphalt, Inc. $ 233,153.80 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908057 $ 100,665.00 $ 86,021.77
PROJECT ARUL 31437-107101
LOCAL AGRMT. 09-5420 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2009 -14.55 %

0.48 mi of cold milling and hot mix asphalt paving, concrete
sidewalk ramps, and pavement markings on Sharon Avenue

West from Oak Grove Parkway to Tower Drive in the city of
Houghton, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 86,021.77 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908061 $ 422,019.50 % 345,325.21
PROJECT ARUL 13411-106112
LOCAL AGRMT. 09-5433 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -18.17 %

1.36 mi of hot mix asphalt base crushing, shaping,
resurfacing, trenching, ditching, and aggregate

shoulders on Harmonia Road from Helmer Road (M-37) to
Evergreen Road in the city of Springfield, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Hoffman Bros., Inc. $ 345,325.21 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908074 $ 332,206.46 $ 333,468.40
PROJECT AR1 22012-105867
LOCAL AGRMT. % OVER/UNDER EST.

START DATE - SEPTEMBER 09, 2009
COMPLETION DATE - OCTOBER 09, 2009 0.38 %



0.36 mi of hot mix asphalt widening for a center left turn
lane on M-95 at the north M-95/M-69 junction in the town
of Sagola, Dickinson County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 333,468.40 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908078 $ 4,313,793.61 $ 3,193,264.05
PROJECT AR 20015-90248
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - JUNE 01, 2010 -25.98 %

5.56 mi of hot mix asphalt base crushing, shaping, and
resurfacing, ramp extensions, bridge approaches, guardrail
work, and minor drainage work on northbound I-75 from
north of Exit 254 northerly to north of Exit 259 in

the city of Grayling, Crawford County. This project
includes a 5 year materials and workmanship pavement
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 3,193,264.05 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908208 $ 1,137,286.96 $ 1,052,690.40
PROJECT AR1 65041-105797
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -7.44 %

4.87 mi of culvert rehabilitation on 1-75 from north of the
Arenac County line northerly, Ogemaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
M & M Excavating Co., Inc. $ 1,052,690.40 Same 1 **
LETTING OF AUGUST 13, 2009 ENG. EST. LOW BID
PROPOSAL 0908701 $ 1,072,000.00 $ 747,871.07
PROJECT AR1 41064-105798
LOCAL AGRMT. % OVER/UNDER EST.
START DATE — 10 days after award
COMPLETION DATE - JULY 01, 2010 -30.24 %

23.02 mi of fiber optic cable installation, ITS conduit,
innerduct, handholes, and cabinets on M-6, from 1-196 to



1-96 and on 1-96, from M-6 to M-11, Kent and Ottawa
Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Ranck Electric, Inc. $ 747,871.07 Same 1 **
LETTING OF JUNE 25, 2009 ENG. EST. LOW BID
PROPOSAL 0906611 $ 780,928.80 $ 937,390.12
PROJECT ARU 63459-106776
LOCAL AGRMT. 09-5241 % OVER/UNDER EST.
START DATE - AUGUST 17, 2009
COMPLETION DATE - OCTOBER 30, 2009 20.04 %

1.16 mi of cold milling hot mix asphalt and concrete
pavement, pavement joint and crack repairs, hot mix
asphalt resurfacing, concrete curb, gutter, base course,
sidewalk, and ADA ramps, and drainage structures on
Crooks Road from Main Street northerly to Webster Road
in the city of Royal Oak, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 937,390.12 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907078 $ 513,137.50 $ 444 ,426.88
PROJECT ARUL 61407-106701
LOCAL AGRMT. 09-5301 % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2009
COMPLETION DATE - OCTOBER 16, 2009 -13.39 %

0.40 mi of hot mix asphalt road reconstruction including
pavement removal, hot mix asphalt paving, watermain,
sanitary sewer, concrete sidewalk and ramps, and pavement
markings on Mears Avenue from Gibbs Street to Slocum
Street in the city of Whitehall, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Hallack Contracting, Inc. $ 444,426 .88 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907107 $ 462,819.60 $ 460,894 .00
PROJECT AR1 69023-106203
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 24, 2009
COMPLETION DATE - OCTOBER 02, 2009 -0.42 %

4_.65 mi of multiple course microsurfacing on M-32 from



east of Krys Road easterly to west of Turtle Lake Road,
Otsego County. This project includes a 2 year pavement
performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds

BIDDER AS-SUBMITTED AS-CHECKED
Terry Asphalt Materials, Inc./Stra $ 460,894 .00 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908017 $ 2,106,574.00 $ 1,906,720.12
PROJECT ARU 63459-106771
LOCAL AGRMT. 09-5393 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010 -9.49 %

2.26 mi of cracking, seating, and cold milling concrete
pavement, concrete pavement repairs, hot mix asphalt
resurfacing, concrete curb, gutter, and sidewalk ramps,
and pedestrian signal work on Orchard Lake Road from
Maple Road northerly to Lone Pine Road, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,906,720.12 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908019 $ 256,333.40 % 227,094.73
PROJECT ARL 77475-106788
LOCAL AGRMT. 09-5378 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -11.41 %

1.07 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, and pavement markings on
Dryden Road from the west county line easterly to Cochrane
Road, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 227,094.73 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908023 $ 333,783.10 $ 328,577.10
PROJECT ARL 50458-106731
LOCAL AGRMT. 09-5379 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -1.56 %

3.22 mi of microsurfacing and aggregate shoulders on North



Avenue from Armada Center Road northerly to Pratt Road and
on 26 Mile Road from west of Broughton Road easterly
to east of Broughton Road, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Terry Asphalt Materials Inc. $ 328,577.10 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908033 $ 1,558,665.40 $ 1,102,943.25
PROJECT ARL 20555-51664, ETC
LOCAL AGRMT. 09-5348 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -29.24 %

7.38 mi of hot mix asphalt paving, base crushing and
shaping, aggregate base conditioning and shoulders,
guardrail, and slope restoration on Chase Bridge Road from
Pere Cheney Road northerly to M-72 and on Wakeley Bridge
Road from M-72 northerly to the Au Sable River bridge,
Crawford County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,102,943.25 Same 1 **
LETTING OF AUGUST 13, 2009 ENG. EST. LOW BID
PROPOSAL 0908701 $ 1,072,000.00 $ 747,871.07
PROJECT AR1 41064-105798
LOCAL AGRMT. % OVER/UNDER EST.
START DATE — 10 days after award
COMPLETION DATE - JULY 01, 2010 -30.24 %

23.02 mi of fiber optic cable installation, ITS conduit,
innerduct, handholes, and cabinets on M-6, from 1-196 to
1-96 and on 1-96, from M-6 to M-11, Kent and Ottawa
Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Ranck Electric, Inc. $ 747,871.07 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908025 $ 529,593.71 $ 737,076.95
PROJECT AR1 41061-106145
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 39.18 %

Deck patching, structural steel repair, cleaning and partial
painting of structural steel, expansion joint replacement,



resealing of construction joints, substructure repair,
temporary supports, placing riprap, and maintaining traffic
on M-11 over the Grand River in the cities of Grandville and
Walker, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Midwest Bridge Company $ 737,076.95 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908038 $ 2,884,935.00 $ 2,088,235.20
PROJECT ARU 50458-106738
LOCAL AGRMT. 09-5402 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -27.62 %

2.31 mi of cold milling hot mix asphalt and concrete
pavement, hot mix asphalt pavement, concrete pavement
repairs, concrete curb and gutter removal and replacement,
and earthwork on 15 Mile Road from Mound Road to Maple
Lane Drive in the city of Sterling Heights, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,088,235.20 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908623 $ 351,118.00 % 375,547.20
PROJECT ARL 24047-106283
LOCAL AGRMT. 09-5430 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 6.96 %

2.19 mi of hot mix asphalt cold milling and resurfacing,
trenching, aggregate base and shoulders, and pavement
markings on West Conway Road from Clayton Road easterly
to Heydey Street, Emmet County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 375,547.20 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907021 $ 6,171,757.07 $ 3,893,527.00
PROJECT AR1 82022-88420
LOCAL AGRMT. 09-5191 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 20, 2012 -36.91 %

1.36 mi of soundwall and earth berm construction on 1-94
at the US-24 interchange in the city of Taylor, Wayne



County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Midwest Bridge Company $ 3,885,527.00 $ 3,893,527.00 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908002 $ 1,350,005.05 $ 1,418,944.45
PROJECT AR1 21025-103285, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010 5.11 %

0.66 mi of concrete pavement removal and hot mix asphalt
construction on US-2 from west of US-41 easterly to the
Tacoosh River Bridge and on US-41 from the US-2
intersection northerly to the Tacoosh River Bridge, Delta
County. This project includes a 5 year materials and
workmanship pavement warranty.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 1,418,944.45 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908005 $ 1,328,406.00 $ 1,263,897.55
PROJECT ARUL 39405-103869, ETC
LOCAL AGRMT. 09-5381 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 80 working days -4.86 %

3.16 mi of hot mix asphalt cold milling, resurfacing,
concrete sidewalk, ramps, curb, and gutter on Reed

Street from Burdick Street easterly to Portage Street, on
Cork Street from Westnedge Avenue easterly to Lovers Lane,
on Lovers Lane from north of Kilgore Road northerly to south
of Cork Street, and on Burdick Street from Cork Street
northerly to Crescent Drive in the city of Kalamazoo,
Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 1,263,897.55 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908009 $ 329,102.50 % 327,411.23

PROJECT ARUL 39405-105994
LOCAL AGRMT. 09-5380 % OVER/UNDER EST.



START DATE - 10 days after award
COMPLETION DATE - MAY 14, 2010 -0.51 %

0.20 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, sidewalks, and ramps, and signal
improvements on North Edwards Street from South Street
northerly to Kalamazoo Avenue in the city of Kalamazoo,
Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Severance Electric Co., Inc. $ 327,411.23 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908040 $ 482,922.55 $ 411,441.98
PROJECT AR1 63103-105928
LOCAL AGRMT. 09-5482 % OVER/UNDER EST.
START DATE - SEPTEMBER 06, 2009
COMPLETION DATE - NOVEMBER 15, 2009 -14.80 %

0.83 mi of hot mix asphalt resurfacing, concrete cold
milling, pavement repairs, intermittent curb and gutter
replacement, sidewalk ramp upgrades, and guardrail
replacement on 1-696 westbound Service Drive (East
Progress Drive) from Couzens Avenue to Dequindre Road,
from the 10 Mile Road crossover to 1-696 westbound Service
Drive, and from the 1-696 westbound Service Drive ramp to
1-696 westbound in the city of Madison Heights, Oakland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER DBE%*  AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. 15.06% $ 411,441.98 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908070 $ 4,074,794.95 $ 3,688,834.91
PROJECT AR 50051-45733
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 03, 2010 -9.47 %

2.59 mi of concrete cold milling, pavement repair, hot
mix asphalt overlay, curb and gutter repair, and sidewalk
ramp replacement on M-3 from Sunnyview Street to Cass
Avenue in the city of Mount Clemens, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Ajax Paving Industries, Inc. $ 3,688,834.91 Same 1 **

LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID



PROPOSAL 0908075 $ 267,114.35 $ 226,274.82
PROJECT ARU 25402-106187

LOCAL AGRMT. 09-5431 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -15.29 %

0.83 mi of cold milling hot mix asphalt and resurfacing,
pavement repairs, and earthwork on Morrish Road from
1-69 to the Canadian National Railway railroad tracks in
the city of Swartz Creek, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Lois Kay Contracting Co. $ 226,274.82 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908610 $ 1,432,883.00 $ 1,401,396.70
PROJECT ARU 63459-106847
LOCAL AGRMT. 09-5473 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 02, 2009 -2.20 %

0.92 mi of concrete pavement cracking and seating, hot mix
asphalt overlay, concrete pavement repairs, drainage
structures, concrete curb and gutter, and ADA ramps on
Novi Road from Grand River Avenue northerly to 12 Mile
Road in the city of Novi, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 1,401,396.70 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908614 $ 215,342.50 % 185,685.00
PROJECT ARUL 58416-107457
LOCAL AGRMT. 09-5438 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.77 %

0.17 mi of road reconstruction and concrete pavement on
Riverview Street from Scottwood Street to Maywood Street in
the city of Monroe, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 185,685.00 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908623 $ 351,118.00 $ 375,547.20
PROJECT ARL 24047-106283
LOCAL AGRMT. 09-5430 % OVER/UNDER EST.

START DATE - 10 days after award



COMPLETION DATE - OCTOBER 30, 2009 6.96 %
2.19 mi of hot mix asphalt cold milling and resurfacing,
trenching, aggregate base and shoulders, and pavement

markings on West Conway Road from Clayton Road easterly

to Heydey Street, Emmet County.

This project is funded with American Recovery and

Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 375,547.20 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908214 $ 11,023,187.00 $ 10,493,874.21
PROJECT BHT 63043-80915, ETC
LOCAL AGRMT. 09-5219 % OVER/UNDER EST.
START DATE - 3 days after award
COMPLETION DATE - JULY 22, 2010 -4.80 %
2.09 mi of hot mix asphalt resurfacing, concrete pavement
repair, crown modification, curb and gutter repairs and
replacement, ADA sidewalk ramp upgrades, signal and sign
replacement, freeway shoulder lighting, and drainage repairs

on M-59 from Widetrack Road easterly to Opdyke Road in the
city of Pontiac, Oakland County. This project includes two 5

year materials and workmanship pavement warranties.

Portions of this project are funded with American Recovery

and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Dan®s Excavating, Inc. $ 10,493,874.21 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908615 $ 1,098,995.97 $ 921,276.59
PROJECT AR 82022-104068
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010 -16.17 %

Pumphouse rehabilitation including removal and replacement
of mechanical and electrical components and miscellaneous
structure work on 1-94 at Schaefer Road in the city of

Dearborn, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Posen Construction, Inc. $ 921,276.59 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID



PROPOSAL 0907044 $ 125,072.06 $ 149,035.60
PROJECT AR1 28051-106095
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - 15 working days 19.16 %
27.21 mi of hot mix asphalt crack treatment roadbed
on US-31 from the Benzie/CGrand Traverse County line
westerly to Goose Road, from Thumb Lake Road northerly
to the Charlevoix/Emmet County line, and on M-37 from
M-113 northerly to Hartman Road, Benzie, Charlevoix, and
Grand Traverse Counties. This project includes a 2 year
pavement performance warranty.
A 2009 highway preventive maintenance project.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Joint Sealing, Inc. $ 149,035.60 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908014 $ 241,315.20 $ 166,331.71

PROJECT ARUL 13411-106106

LOCAL AGRMT. 09-5382

START DATE - 10 days after award
COMPLETION DATE - 20 working days

0.58 mi of hot mix asphalt cold milling, resurfacing,
trenching, and hot mix asphalt shoulders with aggregate

base on Beadle Lake Road from Division Drive northerly

to south of B Drive North, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 166,331.71

-31.07 %

% OVER/UNDER EST.

AS-CHECKED

Same

1**

LETTING OF AUGUST 20, 2009 ENG. EST.
PROPOSAL 0908608 $ 225,683.16
PROJECT AR 70016-105537

LOCAL AGRMT.

START DATE - 10 days after award

COMPLETION DATE - OCTOBER 05, 2009

0.90 mi of hot mix asphalt resurfacing and sidewalk

$

LOW BID

279,899.02

24.02 %

improvements on M-104 Connector ramps from the Spring Lake
Channel bridge westerly to US-31 and on US-31 from the Grand

River bridge northerly to the Third Street bridge in the

city of Ferrysburg, Ottawa County. This project includes a

3 year pavement performance warranty.
A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.
BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 279,899.02

% OVER/UNDER EST.

AS-CHECKED

Same

1**

LETTING OF AUGUST 06, 2009 ENG. EST.

LOW BID



PROPOSAL 0908067 $ 119,137.00 $ 108,953.73
PROJECT ARL 54107-107059

LOCAL AGRMT. 09-5407 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - NOVEMBER 14, 2009 -8.55 %
1.01 mi of hot mix asphalt resurfacing, guardrail, and

pavement markings on Arthur Road from 10th Avenue

easterly to Costabella Avenue, Mecosta County.

This project is funded with American Recovery and

Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 108,953.73 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908068 $ 93,738.04 $ 85,516.59
PROJECT ARL 54107-107062
LOCAL AGRMT. 09-5406 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -8.77 %

1.06 mi of hot mix asphalt resurfacing on 20 Mile Road from

60th Avenue easterly to 50th Avenue, Mecosta County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 85,516.59 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908618 $ 702,442.30 % 575,094 .65
PROJECT ARL 69137-107012
LOCAL AGRMT. 09-5461 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 -18.13 %
1.43 mi of hot mix asphalt road reconstruction and base
crushing and shaping on Charles Brink Road from east of
Championship Drive easterly to Opal Lake Road, Otsego
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Elmer®s Crane & Dozer, Inc. $ 575,094 .65 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908619 $ 699,902.60 $ 470,986.00
PROJECT ARL 59117-105429
LOCAL AGRMT. 09-5417 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -32.71 %

2.67 mi of hot mix asphalt paving, aggregate base

conditioning, concrete curb and gutter, and aggregate



shoulders on Vickeryville Road from Sidney Road northerly
to Stanton Road, Montcalm County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 470,986.00 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908620 $ 519,040.00 $ 482,743.98
PROJECT ARL 51101-106288, ETC
LOCAL AGRMT. 09-5435 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -6.99 %

4.48 mi of hot in-place pavement recycling and hot mix
asphalt ultra-thin overlay on Stronach Road (CR 591) from
Eastlake Road (Water Street) easterly to M-55 and from US-31
easterly to Grant Street, Manistee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 482,743.98 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908625 $ 176,824.50 $ 161,059.80
PROJECT ARUL 58416-107462
LOCAL AGRMT. 09-5439 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -8.92 %

0.39 mi of hot mix asphalt cold milling and resurfacing on
West Seventh Street from Telegraph Road to Union Street
in the city of Monroe, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 161,059.80 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907023 $ 3,475,940.33 $ 3,056,131.51
PROJECT AR1 11015-100292
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 03, 2009
COMPLETION DATE - JUNE 25, 2010 -12.08 %

18.08 mi of median cable barrier and guardrail upgrades
on 1-94 from US-12 to 1-94BL in the village of Stevensville,
city of Bridgman, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.



3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Future Fence Company $ 3,056,131.51 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908012 $ 274,083.50 % 259,777.69
PROJECT ARUL 70407-106757
LOCAL AGRMT. 09-5361 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 12 working days -5.22 %

0.73 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, and sidewalk ramps, and pavement
markings on Robbins Road from east of US-31 to Beechtree
Street in the city of Grand Haven, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 259,777.69 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908015 $ 144,875.70 $ 123,881.35
PROJECT ARUL 13411-106533
LOCAL AGRMT. 09-5385 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -14.49 %

0.55 mi of pavement removal, hot mix asphalt resurfacing,
and sidewalk ramps on North Kalamazoo Avenue from Brewer
Street northerly to Linden Street in the city of Marshall,
Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 123,881.35 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908603 $ 525,892.05 $ 483,059.58
PROJECT ARU 33400-106392
LOCAL AGRMT. 09-5460 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 31, 2010 -8.14 %

0.50 mi of hot mix asphalt cold milling and resurfacing on
Marsh Road from Tihart Road to the bridge north of Franklin
Road, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Michigan Paving and Materials Comp $ 483,059.58 Same 1 **

LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908606 $ 1,724,661.00 $ 1,198,887.30
PROJECT ARUL 47476-106722

LOCAL AGRMT. 09-5441 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - JUNE 30, 2010 -30.49 %

1.64 mi of drainage structure work, hot mix asphalt
resurfacing, and subgrade underdrain on East Grand River
Road from the 1-96 westbound off-ramp to east of Hughes
Road, Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 1,198,887.30 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908613 $ 759,470.00 % 716,519.75
PROJECT ARU 33400-106389
LOCAL AGRMT. 09-5437 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -5.66 %

1.37 mi of hot mix asphalt cold milling and resurfacing on
West Holt Road from Heatherton Road to Thorburn Road,
Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 716,519.75 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908622 $ 378,800.00 $ 253,732.50
PROJECT ARUL 47476-106718
LOCAL AGRMT. 09-5477 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 21 calendar days -33.02 %

0.32 mi of hot mix asphalt cold milling and resurfacing,
pavement repairs, concrete curb, gutter, and ADA ramps
on Main Street from Third Street easterly to Grand River
Avenue in the city of Brighton, Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Cadillac Asphalt, L.L.C. $ 253,732.50 Same 1 **

LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID



PROPOSAL 0909027 $ 423,473.40
PROJECT ARL 54107-107064

LOCAL AGRMT. 09-5491

START DATE - 10 days after award

COMPLETION DATE - NOVEMBER 14, 2009

$

374,507 .39

-11.56 %

5.10 mi of hot mix asphalt resurfacing, concrete curb and
gutter, and pavement marking on Pierce Road from Front

Street easterly and from 155th Avenue easterly to 110th

Avenue in the village of Stanwood, Mecosta County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 374,507.39 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909028 $ 274,171.28 $ 220,225.19

PROJECT ARL 67133-107074

LOCAL AGRMT. 09-5498

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009

4_.73 mi of hot mix asphalt overlay and pavement markings

-19.68 %

on 200th Avenue from 20 Mile Road northerly to County Line

Road, Osceola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 220,225.19 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909029 $ 82,745.00 $ 87,997 .66

PROJECT ARUL 76423-107258
LOCAL AGRMT. 09-5499
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - NOVEMBER 30, 2009 6.35 %
0.24 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, and earthwork on Maple Street
from Main Street to M-71 in the village of Vernon,
Shiawassee County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED

Pro-Line Asphalt Paving Corp. $ 87,997.66 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID



PROPOSAL 0909044 $ 1,541,938.00 $ 1,379,221.05

PROJECT ARU 63459-106763, ETC
LOCAL AGRMT. 09-5516

START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010

-10.55 %

2.99 mi of pavement removal, drainage structures, hot mix

asphalt cold milling and resurfacing, concrete sidewalk, and
ADA ramps on Meadowbrook Road from Eight Mile Road northerly
to Nine Mile Road, on Nine Mile Road from Taft Road easterly
to Novi Road, and from Meadowbrook Road easterly to Haggerty

Road in the city of Novi, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 1,379,221.05 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909047 $ 744,342.75 $ 651,694 .59

PROJECT ARL 52103-105793

LOCAL AGRMT. 09-5396

START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2010

-12.45 %

1.90 mi of aggregate base, hot mix asphalt base crushing
and shaping, hot mix asphalt paving, guardrail, and traffic
control on County Road 557 from County Road EA southerly,

Marquette County

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 651,694 .59 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909049 $ 56,434.00 $ 54,202.88

PROJECT ARL 79157-106302

LOCAL AGRMT. 09-5493

START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010

0.20 mi of iIntersection construction, machine grading,
aggregate base, concrete curb and gutter, hot mix asphalt
paving, and slope restoration on Industrial Park Road at

M-24 in the village of Mayville, Tuscola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required
BIDDER AS-SUBMITTED

Job Site Services, Inc. $ 54,202.88

-3.95 %

AS-CHECK

Same

% OVER/UNDER EST.

ED

1**

LETTING OF SEPTEMBER 03, 2009 ENG. EST.

LOW BID



PROPOSAL 0909052 $ 685,787.42 $ 694,818.40
PROJECT AR 52022-106241

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - 15 working days 1.32 %

9.22 mi of double chip sealing on M-94 from M-553 easterly
to US-41, Marquette County. This project includes a 2 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Scott Transportation, Inc. $ 694,818.40 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909071 $ 3,490,636.18 $ 2,982,860.24
PROJECT AR 82192-101421
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 -14.55 %

5.98 mi of hot mix asphalt cold milling, resurfacing, and
concrete pavement repairs on M-39 from McNichols Road to
M-153 in the cities of Detroit and Dearborn, Wayne County.
This project includes a 3 year pavement performance
warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,982,860.24 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909620 $ 28,997,414.57 $ 31,371,607.54
PROJECT AR 41027-51883, ETC
LOCAL AGRMT. 09-5400 % OVER/UNDER EST.
START DATE - OCTOBER 02, 2009
COMPLETION DATE - JUNE 01, 2011 8.19 %

1.79 mi of pavement reconstruction, drainage structure
replacements, slope restoration, and freeway lighting
replacement on 1-196 from the Grand River easterly to
Fuller Avenue in the city of Grand Rapids, Kent County.
This project includes a 5 year materials and workmanship
pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Walter Toebe Construction Company $ 31,371,607.54 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908626 $ 285,666.50 $ 278,676.53
PROJECT ARUL 28420-107055

LOCAL AGRMT. 09-5457 % OVER/UNDER EST.
START DATE - MAY 15, 2010

COMPLETION DATE - JUNE 18, 2010 -2.45 %

25.45 mi of removal of existing pavement markings and
application of new plural component modified urethane
pavement markings at 18 locations, Grand Traverse County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
P_.K. Contracting, Inc. $ 278,676.53 Same 1 **
LETTING OF AUGUST 27, 2009 ENG. EST. LOW BID
PROPOSAL 0908801 $ 44,924,708.09 $ 40,477,777.00
PROJECT AR1 19022-45639
LOCAL AGRMT. % OVER/UNDER EST.
START DATE -
COMPLETION DATE - NOVEMBER 11, 2011 -9.90 %

6.60 mi of concrete and hot mix asphalt freeway, highway and
ramp reconstruction, carpool lot expansion and overlay,
intersection improvements, bridge rehabilitation of ten
structures, drainage improvements, guardrail upgrades,
pavement markings, signs, and signals on 1-96 from Wacousta
Road easterly to M-43 and on M-43 from Marketplace Boulevard
easterly to Canal Rd, Clinton and Eaton Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
D. J. McQuestion & Sons, Inc. $ 40,477,777.00 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909023 $ 142,922.00 $ 116,646.00
PROJECT ARU 23400-106379
LOCAL AGRMT. 09-5363 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 31, 2010 -18.38 %

0.50 mi of hot mix asphalt cold milling and resurfacing on
Creyts Road from M-43 (Saginaw Street) northerly to Chieho
Drive, Eaton County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 116,646.00 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909035 $ 2,225,097.17 $ 2,148,515.15
PROJECT AR 82062-105828

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MARCH 01, 2010

COMPLETION DATE - JULY 10, 2010 -3.44 %

1.69 mi of hot mix asphalt resurfacing, concrete patching,
structure adjustments, pavement markings, shoulder
replacement, and traffic signal work on US-12 from Outer
Drive to east of Brady Street in the city of Dearborn, Wayne
County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,148,515.15 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909048 $ 2,466,368.46 $ 1,712,559.21
PROJECT STH 82251-100535, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2012 -30.56 %

0.76 mi of active speed warning systems at 4 locations

on 1-375 at Lafayette Street, on M-5 at 13 Mile Road, and
on 1-94 eastbound and westbound at 1-96, Wayne and
Oakland Counties.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
RMD Holdings, Ltd. $ 1,712,559.21 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909058 $ 1,115,364.41 $ 1,039,684.25
PROJECT ARU 63459-106758
LOCAL AGRMT. 09-5497 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - DECEMBER 30, 2009 -6.79 %

1.80 mi of concrete pavement, removal, and repair,
diamond grinding, drainage repairs, sidewalk ADA
ramps, and pavement markings on Halsted Road from

12 Mile Road northerly to Emerald Forest Drive in the
city of Farmington Hills, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.



10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,039,684.25 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909084 $ 556,697.27 $ 480,882.38
PROJECT ARUL 80421-107416
LOCAL AGRMT. 09-5529 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -13.62 %

0.93 mi of hot mix asphalt cold milling and resurfacing,
drainage improvements, concrete curb and gutter replacement,
sidewalk ramps, and pavement markings on East Michigan
Avenue from Kalamazoo Street easterly to east village
limits, in the village of Paw Paw, Van Buren County.

This project is funded with American Recovery and
Reinvestment Act funds

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 480,882.38 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909087 $ 2,281,556.98 $ 1,790,528.46
PROJECT AR 27051-106256
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - OCTOBER 05, 2009
COMPLETION DATE - JULY 02, 2010 -21.52 %

12.38 mi of hot mix asphalt cold milling and resurfacing,
guardrail upgrading, on US-45 from the Wisconsin state line
north to the Ontonagon County line and Gateway Roadside
Park, Gogebic County. This project includes a 3 year
pavement performance warranty.

A 2009 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Northeast Asphalt, Inc. $ 1,790,528.46 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909604 $ 732,433.15 $ 588,370.89
PROJECT ARL 37073-106493
LOCAL AGRMT. 09-5492 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 06, 2009 -19.67 %

3.00 mi of hot mix asphalt base crushing and shaping, hot
mix asphalt surfacing, guardrail upgrades, gravel shoulder,
and pavement markings on Vernon Road from Winn Road
easterly to Vandecar Road and from Lincoln Road easterly



to Mission Road, Isabella County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
D. J. McQuestion & Sons, Inc. $ 588,370.89 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909607 $ 958,630.00 $ 837,743.00
PROJECT ARL 03005-106334
LOCAL AGRMT. 09-5514 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 13, 2009 -12.61 %

4_00 mi of hot mix asphalt cold milling, resurfacing,
shoulders, and pavement markings on 109th Avenue
from 48th Street to 56th Street, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 837,743.00 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909608 $ 351,035.75 $ 281,091.80
PROJECT ARU 50458-106733
LOCAL AGRMT. 09-5550 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2009 -19.93 %

1.03 mi of hot mix asphalt overlay, cold milling, base
repairs, aggregate shoulders, and earthwork on Schoenherr
Road from 23 Mile Road to 24 Mile Road, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 281,091.80 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909619 $ 349,810.00 % 280,023.50
PROJECT ARL 57113-107483
LOCAL AGRMT. 09-5546 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 12, 2010 -19.95 %

5.56 mi of hot mix asphalt cold milling and overlay on
Cadillac Road, Hilbrand Road, and Falmouth Road from
Dickerson Road easterly and southerly to M-66 and on
Lucas Road from Arnold Road northerly, Missaukee County.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 280,023.50 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909631 $ 495,676.80 $ 433,923.88
PROJECT ARUL 47469-106719, ETC
LOCAL AGRMT. 09-5558 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 14, 2009 -12.46 %

1.36 mi of hot mix asphalt cold milling and resurfacing,
concrete curb and gutter, and sidewalk ramp upgrades on
North Michigan Avenue from Grand River Avenue northerly to
Highland Road (M-59), and on Walnut Street from Maple Street
northerly to Clinton Street in the city of Howell,
Livingston

County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 433,923.88 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909606 $ 1,044,831.50 $ 959,386.20
PROJECT ARL 56111-106559, ETC
LOCAL AGRMT. 09-5526 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2009 -8.18 %

17.20 mi of hot mix asphalt overlay on Smith Crossing Road,
Freeland Road, Pine River Road, Nine Mile Road, Shepherd
Road, Gordonville Road, Jefferson Road, Prairie Road,
Eastman Road, and Monroe Road, Midland

County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 959,386.20 Same 1 **
LETTING OF AUGUST 20, 2009 ENG. EST. LOW BID
PROPOSAL 0908612 $ 2,982,059.03 $ 2,095,370.18
PROJECT ARE 41401-104177
LOCAL AGRMT. 09-5462 % OVER/UNDER EST.

START DATE - MARCH 08, 2010
COMPLETION DATE - SEPTEMBER 30, 2012 -29.73 %



0.63 mi of hot mix asphalt road reconstruction, storm
sewer, sanitary sewer, watermain, street lighting, concrete
sidewalk, streetscaping, pavement markings, and landscaping
on Madison Avenue from Adams Street northerly to Highland

Street and on Hall Street from Jefferson Avenue easterly to

Madison Avenue in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Nagel Construction, Inc. $ 2,095,368.90 $2,095,370.18 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908006 $ 814,054.66 $ 834,703.84

PROJECT ARUL 28420-87896
LOCAL AGRMT. 09-5364
START DATE - APRIL 12, 2010

% OVER/UNDER EST.

COMPLETION DATE - JUNE 23, 2010 2.54 %
0.60 mi of hot mix asphalt cold milling and resurfacing,
storm and sanitary sewer, drainage structures, watermain,
concrete curb, gutter, and sidewalk ramps, and pavement
markings on Eighth Street from Woodmere Avenue easterly
to Garfield Avenue in the city of Traverse City, Grand
Traverse County.
This project is funded with American Recovery and
Reinvestment Act funds.
3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED
Kal Excavating Co. $ 834,703.84 Same 1 **
LETTING OF SEPTEMBER 03, 2009 ENG. EST. LOW BID
PROPOSAL 0909003 $ 314,850.10 $ 226,287.43

PROJECT ARU 82457-106825

LOCAL AGRMT. 09-5436

START DATE - JUNE 15, 2010
COMPLETION DATE - AUGUST 31, 2010

0.37 mi of hot mix asphalt road resurfacing including

-28.13 %

concrete curb capping and sidewalk ramps, hot mix asphalt
paving, and pavement markings on Vernier Road from the

village of Grosse Pointe Shores city limits to Lakeshore

Drive, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 226,287.43 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID



PROPOSAL 0909601 $ 19,025,354.08 $ 16,816,259.86
PROJECT CM 82104-76901, ETC

LOCAL AGRMT. 09-5292 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2010 -11.61 %

3.90 mi of full roadway reconstruction, realignment, and
storm sewer replacement, cold milling and hot mix

asphalt resurfacing, shoulder reconstruction, watermain
replacement, freeway lighting and signing replacement,
pavement markings, ITS infrastructure improvements, and
rehabilitation of 9 bridges on M-8 from M-10 northeasterly
to the 1-75 ramp over Grand Trunk Western Railroad in the
cities of Highland Park and Detroit, Wayne County. This
project includes two 5 year materials and workmanship
pavement warranties and a 2 year bridge painting warranty.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Dan®"s Excavating, Inc. $ 16,816,259.86 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909615 $ 1,659,288.92 $ 1,592,620.03
PROJECT AR 63152-72403
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -4.02 %

1.20 mi of roadway rehabilitation including concrete
patching and hot mix asphalt overlay, curb and gutter
repairs, traffic signal improvements, drainage structure
repairs, and sidewalk ramp improvements on US-24BR

(Cass Avenue) from Cesar E. Chavez Avenue to the
Woodward Avenue loop in the city of Pontiac, Oakland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Tony Angelo Cement Construction Co. $ 1,592,620.03 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909632 $ 610,792.84 $ 798,056.85
PROJECT AR 82073-86890
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 30.66 %

Pier filler wall and median barrier construction, impact
attenuator replacement, partial cleaning and coating of
existing structural steel, and substructure patching repairs
on M-85 (Fort Street) under Norfolk Southern Railroad and
under Conrail Railroad west of Lawndale Street in the city
of Detroit, Wayne County.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
E. C. Korneffel Co. $ 798,056.85 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910013 $ 242 .,538.52 $ 221,339.04
PROJECT ARUL 39405-105996
LOCAL AGRMT. 09-5517 % OVER/UNDER EST.
START DATE - APRIL 01, 2010
COMPLETION DATE - JUNE 18, 2010 -8.74 %

1.00 mi of shoulders, sewer, hot mix asphalt, pavement
marking, and traffic control on East Eliza Street from
the west village limits of Schoolcraft to 14th Street,
Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 221,339.04 Same 1 **
LETTING OF JULY 10, 2009 ENG. EST. LOW BID
PROPOSAL 0907026 $ 468,665.21 $ 479,084.53
PROJECT AR1 41122-106144
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 21, 2010 2.22 %

Substructure repairs, deep overlay, joint replacement, pin
and hanger replacement, thrie beam retrofit, fascia beam and
zone painting, and approach work on M-57 over White Pine
Trail, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
J. Slagter & Son Construction Co. $ 479,084.53 Same 1 **
LETTING OF AUGUST 27, 2009 ENG. EST. BEST VALUE
PROPOSAL 0908802 $ 3,793,735.00 $ 3,577,700.00
PROJECT AR 84911-105846, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 17, 2010 -5.69 %

Design-Build of 12 Environmental Sensor Stations
(ESS) and 10 Dynamic Message Signs (DMS) at various
locations, Chippewa, Emmet, Mackinac, and Cheboygan
Counties.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER TOTAL BID POINTS BEST VALUE AMOUNT
J. Ranck Electric, Inc. 152 $ 3,577,700.00 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909603 $ 1,286,613.00 $ 1,182,008.17
PROJECT ARU 25450-106191
LOCAL AGRMT. 09-5522 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 30, 2010 -8.13 %

1.16 mi of hot mix asphalt cold milling and resurfacing,
base repairs, earthwork, and traffic loops on Silver Parkway
from Owen Road to Silver Lake Road in the city of Fenton,
Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 1,182,008.17 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909622 $ 356,554.49 $ 419,002.50
PROJECT AR 52081-106228
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - 8 working days 17.51 %

3.79 mi of microsurfacing and overband crack filling

on BR M-28 from the US-41 and M-28 intersection
southeasterly to Gold Street in the cities of Ishpeming
and Negaunee, Marquette County. This project includes
a 2 year pavement performance warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

A 2009 highway preventive maintenance project.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pavement Maintenance Systems, LLC $ 419,002.50 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909630 $ 670,984.50 $ 533,558.25
PROJECT ARU 81400-107606
LOCAL AGRMT. 09-5544 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -20.48 %

6.56 mi of hot mix asphalt overlay, aggregate shoulders, and



intermittent hot mix asphalt cold milling at various

locations on North Territorial Road from Webster Church to

Whitmore Lake, on Dexter-Townhall Road to Toma Road,

on Madden Road to Dexter-Townhall Road and on Pleasant
Lake Road from Steinbach Road to Park Road, Washtenaw

County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 533,558.25 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909614 $ 47,355.71 % 39,565.00
PROJECT AR 84917-105823
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2009 -16.45 %

Michigan Intelligent Transportation Systems tower fencing
and grounding at 5 locations in the city of Novi, Oakland,

Macomb, and St. Clair Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Chapple Electric, LLC $ 39,565.00 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910027 $ 295,151.50 % 290,145.00
PROJECT ARL 45091-105406
LOCAL AGRMT. 09-5565 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 12, 2009 -1.70 %
1.62 mi of hot mix asphalt resurfacing and concrete curb
and gutter on County Road 651 from Hohnke Road northerly
to M-22, Leelanau County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Elmer®s Crane & Dozer, Inc. $ 290,145.00 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910010 $ 732,821.80 $ 671,341.87

PROJECT ARU 82400-106826

LOCAL AGRMT. 09-5505

START DATE - JUNE 21, 2010
COMPLETION DATE - AUGUST 30, 2010

0.48 mi of concrete road reconstruction, sidewalk
ramps, and pavement markings on Lyndon Street

% OVER/UNDER EST.

-8.39 %



from Henry Ruff Street to Middlebelt Road in the
city of Livonia, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Walter Toebe Construction Company $ 671,341.87 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910011 $ 608,267.10 $ 565,179.83
PROJECT ARU 82457-106831
LOCAL AGRMT. 09-5520 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - 40 working days -7.08 %

0.61 mi of hot mix asphalt cold milling and resurfacing,
base repair, concrete curb, sidewalk ramps, and pavement
markings on Seven Mile Road from Gratiot Avenue (M-3)
easterly to Hayes Street in the city of Detroit, Wayne
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 565,179.83 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910018 $ 2,498,030.00 $ 2,280,992.70
PROJECT ARU 25402-106316
LOCAL AGRMT. 09-5564 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 27, 2011 -8.69 %

0.95 mi of road reconstruction, hot mix asphalt pavement,
concrete curb and gutter, watermain and sanitary, signal
work, earthwork, and guardrail on Kettering Gateway from
1-69 to Chevrolet Avenue, in the city of Flint, Genesee
County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Zito Construction $ 2,280,992.70 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909627 $ 2,807,014.36 $ 2,456,470.68
PROJECT AR 63043-86653
LOCAL AGRMT. 09-5515 % OVER/UNDER EST.

START DATE - MARCH 01, 2010
COMPLETION DATE - AUGUST 01, 2010 -12.49 %



Bridge superstructure replacement with widening and approach
work on Opdyke Road over M-59 in the city of Pontiac,
Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Posen Construction, Inc. $ 2,456,470.68 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909245 $ 5,124,699.88 $ 5,590,848.44
PROJECT AR 77033-105848
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - OCTOBER 15, 2010 9.10 %

10.72 mi of hot mix asphalt cold milling, resurfacing,
concrete pavement repair, guardrail replacement,
installation of center turn lanes at three locations,
sign replacement, sidewalk ramp upgrades, and

culvert and ditch cleanout on M-25 from M-136 northerly
to Fisher Road, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 5,590,848.44 Same 1 **
LETTING OF SEPTEMBER 10, 2009 ENG. EST. BEST VALUE
PROPOSAL 0909701 $ 3,229,000.00 $ 4,050,000.00
PROJECT ARE 82293-105836
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MARCH 02, 2012 25.43 %

7.47 mi of trail design and reconstruction, hot mix
asphalt pavement, geometric improvements, bridge
replacements and rehabilitation, upgrades to pedestrian
traffic signals and ADA ramps, signing improvements,

and pavement marking upgrades on 1-275 from US-12
(Michigan Avenue) northerly to Edward Hines Drive in the
townships of Canton and Plymouth, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required
BIDDER BID POINTS BEST VALUE AMOUNT

Angelo lafrate Construction Company 225 $ 4,050,000.00 1 **

LETTING OF SEPTEMBER 25, 2009 ENG. EST. LOW BID



PROPOSAL 0909901 $ 27,243,094.62 $
23,082,077.77
PROJECT ARL 77111-80911, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 01, 2010
COMPLETION DATE - OCTOBER 08, 2012 -15.27 %

3.62 mi of road reconstruction, interchange ramps, drainage, culverts,
guardrail, fence, maintenance crossovers, sign replacements, and
replacement of two structures on 1-94 east of Saint Clair Highway to
west of Allington Road, and on 1-94 over the Belle River, Saint Clair
County. Alternate 1 is concrete road reconstruction and related items
and Alternate 2 is hot mix asphalt road reconstruction and related
items. Alternate 1 includes a 5 year materials and

workmanship pavement warranty and Alternate 2 includes two 5 year
materials and workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER ORIGINAL A AS-CHECKED A
Dan®"s Excavating, Inc. $ 23,082,077.77 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910031 $ 1,171,473.73 $ 1,130,598.29
PROJECT AR1 67021-105791-2
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - OCTOBER 15, 2010 -3.49 %

1.89 mi of hot mix asphalt base crushing, shaping, cold
milling, and resurfacing, ramp realignment, and
miscellaneous drainage and safety improvements on US-10
from east of the Lake/Osceola County line easterly to west
of Patterson Road, Osceola County. This project includes

a 5 year materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,130,598.29 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911001 $ 3,051,544.00 $ 3,213,696.27
PROJECT AR 73063-105788
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - AUGUST 02, 2010 5.31 %

15.39 mi of hot mix asphalt cold milling and resurfacing,
centerline corrugations, sidewalk ramp retrofit, and
pavement markings on M-46 from Towerline Road easterly
to west of M-15 and on M-84 from M-58 (State Street)
northerly to north of Pierce Road in the city of Saginaw,
Saginaw and Tuscola Counties.



A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 3,213,696.27 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911011 $ 2,628,028.55 $ 2,492,218.44
PROJECT ARU 82400-107111
LOCAL AGRMT. 09-5571 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -5.17 %

5.44 mi of hot mix asphalt cold milling and resurfacing
at multiple locations throughout the city of Detroit,
Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,492,218.44 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911027 $ 78,614.25 $ 76,374.73
PROJECT ARL 16019-102817, ETC
LOCAL AGRMT. 09-5614 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 11, 2010 -2.85 %

0.51 mi of hot mix asphalt overlay, cold milling, and
pavement marking on South Straits Highway from Cedar Street
northerly to the north village limit and on Trowbridge
Road/Ballard Street from the Sturgeon River bridge northerly
and westerly to South Straits Highway in the village of
Wolverine, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 76,374.73 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911043 $ 888,403.56 $ 819,668.78
PROJECT AR 73081-106318
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 30, 2010
COMPLETION DATE - JULY 02, 2010 =7.74 %

8.78 mi of hot mix asphalt cold milling, resurfacing, and
centerline corrugations on M-81 from Indiantown Road
easterly to Wadsworth Avenue, Saginaw County.



A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 819,668.78 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911044 $ 3,195,611.00 $ 2,348,884.41
PROJECT AR 49041-106237
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 02, 2010 -26.50 %

13.68 mi of hot mix asphalt cold milling, single course
resurfacing, and permanent pavement markings on M-134
from Mackinac Trail easterly to east of 3 Mile Road,
Mackinac County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 2,348,884.41 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911045 $ 1,137,914.20 $ 1,215,464.40
PROJECT AR 25091-44786
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 26, 2010 6.82 %

8.11 mi of hot mix asphalt cold milling and resurfacing on
M-15 from the Oakland County line northerly to south of
1-69, Genesee County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 1,215,464.40 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911020 $ 463,636.97 $ 403,457.82
PROJECT ARL 28055-106303
LOCAL AGRMT. 09-5599 % OVER/UNDER EST.
START DATE - MAY 31, 2010
COMPLETION DATE - JULY 02, 2010 -12.98 %

1.37 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, guardrail, slope restoration,



and pavement marking on Karlin Road from Youker Road
northerly to M-137, Grand Traverse County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 403,457.82 Same 1 **
LETTING OF NOVEMBER 19, 2009 ENG. EST. LOW BID
PROPOSAL 0911701 $ 21,019,500.00 $ 17,423,830.00
PROJECT ARU 25132-44785
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 17, 2011 -17.11 %
Design Build reconstruction, bridge rehabilitation of 4
structures, and patchwork on 1-475 from the south
interchange to 1-69 including Hill road and Bristol Road
over 1-475 and 1-475 over Maple Road, Genesee County.

This project includes a 5 year materials and workmanship
pavement warranty and a 2 year bridge painting warranty.
Additional warranties may be required depending on the
final design of the project.
This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED | EUAC AS-CHECKED

Interstate Highway Const.$ 19,702,870.00 | $1,094,386.58 $17,423,830.00

LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910028 $ 900,683.25 $ 759,345.53
PROJECT ARUL 38409-106179

LOCAL AGRMT. 09-5561 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - JULY 30, 2010 -15.69 %

0.37 mi of road reconstruction including hot mix asphalt
pavement removal, aggregate base, concrete curb and gutter,
hot mix asphalt pavement, and drainage improvements on North
Jackson Street from Glick Highway to Ganson Street in the

city of Jackson, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Concord Excavating & Grading, Inc. $ 759,345.53 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911021 $ 401,444.45 $ 377,477.45

PROJECT ARL 04007-102811

LOCAL AGRMT. 09-5617 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010

-5.97 %



2.04 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, culverts, and guardrail on
Leer Road from Mellon Road northerly to Carr Road, Alpena

County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 377,477.45 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911030 $ 831,649.50 $ 624,289.70

PROJECT ARL 01086-35577

LOCAL AGRMT. 09-5597 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010

-24.93 %

2.95 mi of hot mix asphalt resurfacing, base crushing and
shaping, culvert replacements, guardrail upgrades, and slope
restoration on Black River Road from US-23 easterly to
Lakeshore Drive and on Lakeshore Drive from the Black River

bridge northerly to Black River Road, Alcona County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cordes Excavating, Inc. $ 624,289.70 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911038 $ 290,936.91 $ 276,797.60

PROJECT ARU 11021-106451

LOCAL AGRMT. % OVER/UNDER EST.

START DATE - APRIL 19, 2010
COMPLETION DATE - JUNE 04, 2010

0.60 mi of hot mix asphalt cold milling, resurfacing,

and sidewalk ramp upgrades on US-12BR eastbound

-4.86 %

and westbound from the Grant Street and Lincoln Avenue
intersection to the St. Joseph River in the city of Niles,

Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 276,797.60 Same 1 **
LETTING OF OCTOBER 02, 2009 ENG. EST. LOW BID
PROPOSAL 0910008 $ 740,438.50 $ 688,821.66

PROJECT ARU 82457-106834

LOCAL AGRMT. 09-5504 % OVER/UNDER EST.

START DATE - APRIL 15, 2010
COMPLETION DATE - 35 working days

-6.97 %

0.58 mi of hot mix asphalt cold milling and resurfacing



including cold milling, drainage structure adjustments,
and pavement markings on Merriman Road from Ann

Arbor Trail to Joy Road in the cities of Westland and
Livonia, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pro-Line Asphalt Paving Corp. $ 688,821.66 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911022 $ 357,937.00 $ 320,701.47
PROJECT ARL 40079-107684
LOCAL AGRMT. 09-5598 % OVER/UNDER EST.
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010 -10.40 %

4_.66 mi of hot mix asphalt overlay, aggregate shoulders, and
pavement marking on County Road 612 from Darke Road easterly
to Rogers Road and from Blue Lake Road easterly to the east
county line, Kalkaska County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 320,701.47 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911035 $ 1,694,945.56 $ 1,569,411.58
PROJECT AR 29041-106325
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - SEPTEMBER 07, 2010
COMPLETION DATE - NOVEMBER 01, 2010 -7.41 %

8.92 mi of hot mix asphalt overlay, guardrail, and shoulder
upgrades on M-46 from the Gratiot/Montcalm County line
easterly to west of US-127BR in Alma, Gratiot County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 1,569,411.58 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912013 $ 512,986.95 $ 409,928.11
PROJECT ARUL 77475-106783
LOCAL AGRMT. 09-5655 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - MAY 30, 2011 -20.09 %

0.29 mi of hot mix asphalt reconstruction, concrete curb and



gutter, storm sewer, and earthwork on Collard Drive from
Michigan Road to Delaware Avenue in the city of Marysville,
St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Boddy Construction Company, Inc. $ 409,928.11 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912041 $ 712,767.72 % 572,308.58
PROJECT ARL 17033-89931
LOCAL AGRMT. 09-5687 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010 -19.71 %

5.00 mi of culvert replacement, machine grading, hot mix
asphalt paving, shoulders, pavement marking, and traffic
control on Riverside Drive from 4 Mile Road to 9 Mile Road,
Chippewa County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 572,308.58 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912042 $ 307,165.00 % 313,344.53
PROJECT ARU 50458-106735-2
LOCAL AGRMT. 09-5574 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010 2.01 %

1.85 mi of microsurfacing, hot mix asphalt base repairs,
aggregate shoulders, and concrete sidewalk ramps on
Washington Street from Baker Road to M-29 (23 Mile Road)
in the city of New Baltimore, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pavement Maintenance Systems, LLC $ 313,344 .53 Same 1 **
LETTING OF SEPTEMBER 18, 2009 ENG. EST. LOW BID
PROPOSAL 0909629 $ 1,355,532.00 $ 1,222,703.92
PROJECT ARU 81406-107463, ETC
LOCAL AGRMT. 09-5543 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -9.80 %

13.52 mi of hot mix asphalt cold milling, overlay,



shoulders, and aggregate shoulder construction
on Huron River Drive from Zeeb Road to Tubbs
Road and at various locations on Ann Arbor Road,
Pinckney Road, Geddes Road, Leforge Road, Miller
Road, North Territorial Road, and State Road,
Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 1,222,703.92 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911025 $ 102,049.00 $ 73,268.83
PROJECT ARU 81406-107636
LOCAL AGRMT. 09-5536 % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - JULY 09, 2010 -28.20 %

2.68 mi of crack sealing, pavement repair, resealing
longitudinal joints, and traffic control on Jackson Road
from Honey Creek to Wagner Road and on Zeeb Road

from Park Road to 1-94, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Doan Construction Co. $ 73,268.83 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912002 $ 4,834,970.69 $ 4,277,285.48
PROJECT ARU 82544-104616
LOCAL AGRMT. 09-5625 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - 120 working days -11.53 %

1.36 mi of concrete pavement road reconstruction, storm
sewer, drainage structures, concrete sidewalk, guardrail,
culvert crossings, and pavement markings on Canton Center
Road from Palmer Road to Cherry Hill Road, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Site Development, Inc. $ 4,277,285.48 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912006 $ 1,281,429.50 $ 854,326.93
PROJECT STL 47555-104515, ETC
LOCAL AGRMT. 09-5657 % OVER/UNDER EST.

START DATE - MAY 10, 2010
COMPLETION DATE - 60 calendar days -33.33 %



2.06 mi of cold milling hot mix asphalt, crushing and
shaping, resurfacing, pavement repairs, concrete curb and
gutter, and aggregate shoulders on 0ld US-23 Highway from
Dean Road northerly to Center Road and from Faussett Road
northerly to Dean Road, Livingston County.

Portions of this project are funded with American Recovery

and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 854,326.93 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID

PROPOSAL 0912009 $
PROJECT ARUL 11400-106904-2

LOCAL AGRMT. 09-5671

START DATE - MAY 01, 2010

COMPLETION DATE - 25 working days

659,162.00 $ 615,054.00
% OVER/UNDER EST.

-6.69 %

8.06 mi of single course microsurfacing on Pipestone Road
from Townline Road to East Nickerson Avenue, on Nickerson
Avenue from Pipestone Road westerly, on Sodus Parkway from
Pipestone Road to Naomi Road, and on Red Arrow Highway from
the north city limits of Bridgeman to the south village

limits of Stevensville, Berrien County.

This project is funded with American Recovery and

Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pavement Maintenance Systems, LLC $ 615,054.00 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID

PROPOSAL 0912010 $
PROJECT ARL 42555-53192

LOCAL AGRMT. 09-5645

START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010

523,939.50 $% 521,315.45
% OVER/UNDER EST.

-0.50 %

3.50 mi of hot mix asphalt paving and approaches, shoulders,
sign replacement, pavement marking, and traffic control on
Eagle Harbor Road from US-41 northerly, Keweenaw County.

This project is funded with American Recovery and

Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 521,315.45 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID

PROPOSAL 0912012 $
PROJECT ARU 41401-106268

LOCAL AGRMT. 09-5615

START DATE - JUNE 14, 2010

517,418.20 $ 507,772.00

% OVER/UNDER EST.



COMPLETION DATE - JULY 30, 2010 -1.86 %

1.48 mi of road resurfacing including cold milling, base
crushing and shaping, hot mix asphalt paving, concrete
sidewalk ramps, and pavement markings on Leonard

Street from East Beltline (M-44) to Crahen Avenue, Kent
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 507,772.00 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912054 $ 216,687.92 $ 208,676.57
PROJECT ARL 67133-106412
LOCAL AGRMT. 09-5693 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -3.70 %

3.84 mi of hot mix asphalt resurfacing, aggregate shoulders,
and pavement marking on River Road from the west Evart
Township line to 85th Avenue, Osceola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 208,676.57 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911008 $ 5,935,722.42 $ 4,657,393.91
PROJECT ARUL 73404-105998, ETC
LOCAL AGRMT. 09-5587 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - SEPTEMBER 18, 2012 -21.54 %

0.98 mi of concrete reconstruction, storm and sanitary
sewer, watermain, earth work, signal upgrade, decorative
sidewalk, street lights, and landscaping on East Genesee
Avenue from Franklin Street to Janes Street in the city of
Saginaw, Saginaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pamar Enterprises, Inc. $ 4,657,393.91 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911015 $ 1,211,359.30 $ 1,199,843.12

PROJECT ARL 29001-82650
LOCAL AGRMT. 09-5553 % OVER/UNDER EST.



START DATE - MAY 17, 2010
COMPLETION DATE - AUGUST 13, 2010 -0.95 %

4._.05 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, culverts, guardrail, and slope
restoration on Lumberjack Road from M-46 northerly to North
County Line Road, Gratiot County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
D. J. McQuestion & Sons, Inc. $ 1,199,843.12 Same 1 *=*
LETTING OF OCTOBER 16, 2009 ENG. EST. LOW BID
PROPOSAL 0910601 $ 32,468,546.94 $ 32,440,535.18
PROJECT ARUL 09011-48271, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MARCH 01, 2010
COMPLETION DATE - SEPTEMBER 19, 2013 -0.09 %

4.49 mi of hot mix asphalt and concrete reconstruction and
widening including watermain, sanitary and storm sewer,
bridge deck and structure replacements on 6 bridges,

signal, arch and box culvert replacements, iIntersection
improvements, guardrail, and safety improvements on M-84
from south of Delta Road northerly to M-13 and on 1-75 from
south of M-84 northerly to north of Hotchkiss Road, Bay
County. This project includes two 5 year materials and
workmanship pavement warranties and a 2 year bridge painting
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C. A. Hull Co., Inc. $ 32,440,535.18 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911042 $ 2,123,003.79 $ 1,769,912.33
PROJECT AR 56021-105611
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - JULY 15, 2010 -16.63 %

4.16 mi of hot mix asphalt cold milling and overlay, joint
repairs, shoulder upgrades behind the existing curb and
gutter, sidewalk ramp upgrades, and other miscellaneous
work on M-20 from west of Meridian Road easterly to east
of Vance Road, Midland County.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 1,769,912.33 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912017 $ 677,753.49 $ 635,361.65

PROJECT AR 61072-106098

LOCAL AGRMT. 09-5677 % OVER/UNDER EST.

START DATE - APRIL 05, 2010
COMPLETION DATE - SEPTEMBER 13, 2010

-6.25 %

5.04 mi of cable median barrier installation and guardrail
improvements on US-31 from north of Airline Road northerly
to north of Marquette Avenue in the cities of Muskegon and

Norton Shores, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
J. Ranck Electric, Inc. $ 635,361.65 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912031 $ 378,873.28 $ 298,266.73

PROJECT ARUL 29433-107596

LOCAL AGRMT. 09-5690 % OVER/UNDER EST.

START DATE - MAY 17, 2010
COMPLETION DATE - AUGUST 13, 2010

-21.28 %

0.76 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, culverts, guardrail, and slope
restoration on Riverside Drive from the St. Louis north city

limit northerly to McGregor Road, Gratiot County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Wonsey Tree Service, Inc. $ 298,266.73 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912045 $ 13,209,098.65 $ 9,485,621.46

PROJECT AR 50061-106207

LOCAL AGRMT. 09-5679, 09-5680, 09-5681 % OVER/UNDER EST.

START DATE - APRIL 15, 2010
COMPLETION DATE - OCTOBER 01, 2013

-28.19 %

9.13 mi of concrete barrier and shoulder, landscaping, and
slope restoration on 1-696 from 1-75 to east of Hayes Street

in the cities of Roseville, Center Line, and Madison
Heights, Macomb and Oakland Counties

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Dan®s Excavating, Inc. $ 9,485,621.46 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912049 $ 1,137,662.75 $ 1,223,290.66
PROJECT AR 44031-106317

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 02, 2010

COMPLETION DATE - SEPTEMBER 18, 2010 7.53 %

6.20 mi of hot mix asphalt cold milling and resurfacing with
joint repairs on M-53 from the southern Lapeer County line
northerly to the northern village limit of Almont and from
the northern village limit northerly to just south of 1-69,
Lapeer County. This project includes a 3 year materials

and workmanship pavement warranty.

A 2010 highway preventive maintenance project.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,223,290.66 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912053 $ 354,221.60 $ 284,866.06
PROJECT ARU 41401-106403, ETC
LOCAL AGRMT. 09-5701 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - MAY 17, 2010 -19.58 %

1.20 mi of hot mix asphalt resurfacing including cold
milling hot mix asphalt paving, concrete sidewalk and
ramps, street lighting conduit, and pavement markings

on Lake Drive from Cherry Street to Fuller Avenue and
from Fuller Avenue to Carlton Avenue in the city of Grand
Rapids, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C L Trucking & Excavating, LLC $ 284,866 .06 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912054 $ 216,687.92 $ 208,676.57
PROJECT ARL 67133-106412
LOCAL AGRMT. 09-5693 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -3.70 %

3.84 mi of hot mix asphalt resurfacing, aggregate shoulders,
and pavement marking on River Road from the west Evart
Township line to 85th Avenue, Osceola County.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 208,676.57 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912055 $ 2,337,711.99 $ 1,687,381.12
PROJECT ARE 82131-89390
LOCAL AGRMT. 09-5700 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2012 -27.82 %

0.90 mi of decorative concrete sidewalk, storm sewer,
decorative lighting, pedestrian signal work, landscaping,
and streetscape amenities on Kirby Street from Cass Avenue
easterly to John R Street and on John R Street from Kirby
Street southerly to Canfield Avenue in the city of Detroit,
Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
J. Ranck Electric, Inc. $ 1,687,381.12 Same 1 **
LETTING OF JULY 22, 2009 ENG. EST. LOW BID
PROPOSAL 0907604 $ 215,866.80 % 180,732.55
PROJECT ARL 80159-106922
LOCAL AGRMT. 09-5362 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 20 working days -16.28 %

0.50 mi of hot mix asphalt cold milling and
resurfacing, sidewalk ramp upgrading, and pavement
markings on West Main Street from the city limits of
Hartford to Center Street, Van Buren County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 180,732.55 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911013 $ 1,603,292.85 $ 1,351,463.06
PROJECT ARU 82457-106835
LOCAL AGRMT. 09-5602 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - 50 working days -15.71 %

1.50 mi of hot mix asphalt road resurfacing, cold

milling, paving, concrete sidewalk ramps, guardrail, and
pavement markings on Middle Belt Road from Smith

Road to Van Born Road in the city of Romulus, Wayne County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,351,463.06 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911029 $ 1,293,625.77 $ 1,371,995.81
PROJECT ARU 63459-104717
LOCAL AGRMT. 09-5639 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - JULY 02, 2010 6.06 %

1.01 mi of concrete pavement cracking, seating, and cold
milling, hot mix asphalt resurfacing, concrete curb and
gutter, ADA ramps, and traffic signal upgrades on John R
Road from 14 Mile Road northerly to Maple Road in the city
of Troy, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,371,995.81 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911225 $ 2,974,331.70 $ 2,619,886.21
PROJECT ARU 50458-106727, ETC
LOCAL AGRMT. 09-5584 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010 -11.92 %

2.29 mi of hot mix asphalt cold milling and overlay,

concrete pavement repairs, aggregate shoulder, guardrail,
and earthwork on 14 Mile Road from Mound Road to Van Dyke
Avenue (M-53) and from Gratiot Avenue to Harper Avenue in
the cities of Sterling Heights and Warren, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,619,886.21 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912004 $ 1,998,630.00 $ 1,715,000.95
PROJECT ARUL 73404-102257
LOCAL AGRMT. 09-5653 % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - OCTOBER 23, 2010 -14.19 %

0.51 mi of hot mix asphalt reconstruction, concrete



pavement, curb and gutter, storm and sanitary sewer,
watermain, and earthwork on North Woodbridge Street
from Houghton Avenue to Davenport Avenue in the city
of Saginaw, Saginaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Geiersbach Construction, Inc. $ 1,715,000.95 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912015 $ 173,478.00 $ 153,414 .67
PROJECT ARUL 11400-107113
LOCAL AGRMT. 09-5582 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010 -11.57 %

0.41 mi of pavement, curb, and gutter removal, storm
sewer, cold milling, hot mix asphalt surfacing, curb and
gutter, sidewalk, and traffic control on East Saint Joseph
Avenue from M-140 to Lewis Street, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Peters Construction Co. $ 153,414.67 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912016 $ 7,271,513.91 $ 7,298,303.07
PROJECT AR 30071-100288, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 15, 2010 0.37 %

21.65 mi of hot mix asphalt cold milling with multiple
course and single course resurfacing, paver placed surface
seal, guardrail, drainage, and traffic signal upgrades, and
ultra-thin overlay on US-127 from the Ohio state line
northerly to M-34 and from M-34 northerly to Church Road,
and on M-34 from US-127 easterly to M-156 in the city of
Hudson, Hillsdale and Lenawee Counties. This project
includes a 2 year pavement performance warranty, a 3

year pavement performance warranty, and a 3 year

materials and workmanship pavement warranty.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 7,298,303.07 Same 1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID



PROPOSAL 1001020 $ 853,294.30
PROJECT ARUL 38409-106188

LOCAL AGRMT. 09-5611

START DATE - MAY 03, 2010

COMPLETION DATE - 50 calendar days

1.25 mi of hot mix asphalt cold milling and resurfacing,

$

616,819.23

% OVER/UNDER EST.

=27.71 %

rubblized pavement, concrete curb and gutter, and pavement

marking on Springport Road from Shirley Drive to Airport

Road, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 616,819.23 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001025 $ 397,861.57 $ 351,325.81

PROJECT ARL 79157-106266

LOCAL AGRMT. 09-5685

START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010

Bridge removal and replacement along with approach work

% OVER/UNDER EST.

-11.70 %

including guardrail placement on Cass City Road over Allen

Drain east of Kirk Road, Tuscola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
S-L and H Contractors Incorporated $ 351,325.81 Same 1 **
LETTING OF DECEMBER 04, 2009 ENG. EST. LOW BID
PROPOSAL 0912033 $ 129,653.00 $ 117,159.19

PROJECT ARUL 11411-107129
LOCAL AGRMT. 09-5689

START DATE - MAY 01, 2010
COMPLETION DATE - JUNE 18, 2010

0.88 mi of hot mix asphalt cold milling and resurfacing,

% OVER/UNDER EST.

-9.64 %

concrete curb and gutter, ADA ramps, and concrete sidewalk
on East Main Street from the west village limits to the east

village limits of Eau Claire, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 117,159.19 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001031 $ 151,104.00 $ 138,524.70



PROJECT ARL 11021-106488

LOCAL AGRMT. 09-5567

START DATE - APRIL 15, 2010
COMPLETION DATE - JUNE 04, 2010

-8.32 %

0.21 mi of hot mix asphalt resurfacing, sewer, watermain,
and traffic control on Hills Road from the village limits to

1st Street in the village of Baroda, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 138,524.70 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001039 $ 166,127.00 $ 148,003.60

PROJECT ARUL 35465-107128
LOCAL AGRMT. 09-5713

START DATE - MAY 03, 2010
COMPLETION DATE - JULY 23, 2010

-10.91 %

0.72 mi of hot mix asphalt cold milling and resurfacing on

North Skeel Avenue from F-41 to Arrow Street, losco
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 148,003.60 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001023 $ 579,870.80 % 599,392.69

PROJECT ARU 82400-106827

LOCAL AGRMT. 09-5728

START DATE - APRIL 15, 2010
COMPLETION DATE - SEPTEMBER 15, 2010

3.37 %

1.05 mi of hot mix asphalt road resurfacing including cold
milling, hot mix asphalt paving, concrete curb, gutter, and
sidewalk ramps, guardrail, and pavement markings on Huron
River Drive from Hannan Road to Goddard Road in the city of

Romulus, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 599,392.69 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID



PROPOSAL 0911009 $ 4,212,921.35 $ 3,963,391.51
PROJECT ARU 82400-107105

LOCAL AGRMT. 09-5570 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -5.92 %

6.53 mi of hot mix asphalt cold milling and resurfacing on
Seven Mile Road from John R Street to 1-75 Service Road, on
Conner Avenue from McNichols Road to Harper Avenue, on East
Vernor Highway from Mt. Elliott Street to Van Dyke Street,
on Mack Avenue from Conner Street to Alter Road, on St. Jean
Street from Mack Avenue to Jefferson Avenue, and on Warren
Avenue from Conner Street to Alter Road in the city of
Detroit, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 3,963,391.51 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911010 $ 3,708,334.10 $ 3,424,692.43
PROJECT ARU 82400-107116
LOCAL AGRMT. 09-5569 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 -7.65 %

7.27 mi of cold milling hot mix asphalt pavement and
resurfacing on Meyers Road from Joy Road to Plymouth

Road, on Burt Road from Plymouth Road to Fenkell Street,

on Southfield Service Drive SB from Grand River Avenue to
Lyndon Street, on Meyers Road from Davison Street to J. C.
Lodge Freeway, on Southfield Service Drive NB from
Schoolcraft Street to Lyndon Street, on J. C. Lodge Service
Freeway from Wyoming Street to Puritan Street, and on
Livernois Avenue from Fenkell Street to McNichols Avenue

in the city of Detroit, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 3,424,692.43 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002006 $ 289,651.00 $ 227,082.82
PROJECT ARU 11410-107352, ETC
LOCAL AGRMT. 09-5777 % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - 15 working days -21.60 %

1.21 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, sidewalk, and ADA ramps on East
Main Street from Maple Street to 17th Street and on Lake
Street from North 5th Street to 11th Street in the city of
Niles, Berrien County.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 227,082.82 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002023 $ 310,062.07 $ 276,536.30
PROJECT ARL 22043-103217
LOCAL AGRMT. 09-5770 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010 -10.81 %

1.50 mi of hot mix asphalt crushing and shaping, shoulders,
hot mix asphalt, pavement marking, and traffic control on
County Road 569 from Sturgeon River southerly, Dickinson
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 276,536.30 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002031 $ 289,088.62 $ 287,189.34
PROJECT ARL 79026-39297
LOCAL AGRMT. 09-5803 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2010 -0.66 %

2.04 mi of hot mix asphalt resurfacing, aggregate shoulders,
and pavement marking on Irish Road from Willard Road
northerly to Birch Run Road, Tuscola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 287,189.34 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911002 $ 269,804.20 $ 217,192.78
PROJECT AR 70063-106156
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 13, 2010 -19.50 %

Substructure repairs, pin and hanger replacement, structural
steel repairs, fascia beam, and zone painting on 1-96
eastbound over M-11 westbound, Ottawa County.

This project is funded with American Recovery and



Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Slagter & Son Construction Co. $ 217,192.78 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911032 $ 161,543.14 $ 158,471.84
PROJECT ARU 81406-106801
LOCAL AGRMT. 09-5649 % OVER/UNDER EST.
START DATE - MARCH 15, 2010
COMPLETION DATE - 90 calendar days -1.90 %

Signal interconnect on Packard Road from Eisenhower Road to
East Stadium Road in the city of Ann Arbor, Washtenaw
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rauhorn Electric, Inc. $ 158,471.84 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001017 $ 1,382,613.25 $ 1,121,585.99
PROJECT ARUL 44448-105945
LOCAL AGRMT. 09-5432 % OVER/UNDER EST.
START DATE - APRIL 05, 2010
COMPLETION DATE - AUGUST 13, 2010 -18.88 %

0.30 mi of pavement removal, hot mix asphalt pavement, storm
sewer, sanitary, watermain, street lighting, concrete curb
and gutter, and earthwork on North Saginaw Street south of
Nepessing Street to Oregon Street in the city of Lapeer,
Lapeer County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
DiPonio Contracting, Inc. $ 1,121,585.99 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001027 $ 304,821.00 % 286,537.72
PROJECT ARUL 61407-106704
LOCAL AGRMT. 09-5659 % OVER/UNDER EST.
START DATE - APRIL 22, 2010
COMPLETION DATE - MAY 28, 2010 -6.00 %

0.59 mi of hot mix asphalt surfacing including cold milling,
pavement interlayer, concrete curb and gutter, sidewalk
ramps, and pavement markings on Ruddiman Drive from

Center Street northeasterly to Whitehall Road in the city
of North Muskegon, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 286,537.72 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001032 $ 145,503.22 $ 139,777.00

PROJECT ARUL 62421-106592
LOCAL AGRMT. 09-5723

START DATE - APRIL 15, 2010
COMPLETION DATE - JUNE 11, 2010

% OVER/UNDER EST.

-3.94 %

0.47 mi of cold milling hot mix asphalt paving, resurfacing,

concrete sidewalk ramps, and pavement markings on
North Stone Road from north of Main Street to 44th
Street in the city of Fremont, Newaygo County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 139,777.00 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001038 $ 217,331.50 $ 152,204 .07

PROJECT ARUL 77475-106785
LOCAL AGRMT. 09-5724

START DATE - MAY 03, 2010
COMPLETION DATE - JULY 31, 2010

% OVER/UNDER EST.

-29.97 %

0.12 mi of hot mix asphalt reconstruction, concrete curb
and gutter, and earthwork on Scott Avenue from Poplar
Street to Stone Street in the city of Port Huron, St. Clair

County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Boddy Construction Company, Inc. $ 152,204 .07 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001058 $ 242,977.85 $ 210,632.58

PROJECT ARL 55109-107138

LOCAL AGRMT. 09-5761

START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2010

% OVER/UNDER EST.

-13.31 %

1.20 mi of hot mix asphalt crushing and shaping, shoulders,
hot mix asphalt paving, pavement markings, and traffic
control on County Road 581 from west of River Road to County

Road 577, Menominee County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 210,632.58 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001061 $ 2,361,500.25 $ 1,694,914.65
PROJECT ARE 39082-102072
LOCAL AGRMT. 09-5726 % OVER/UNDER EST.
START DATE - APRIL 01, 2010
COMPLETION DATE - OCTOBER 31, 2012 -28.23 %

5.82 mi of hot mix asphalt paving for a non-motorized

path, grading, aggregate base, wooden boardwalk, and
retaining walls from the intersection of Riverview Drive and
Mosel Avenue northerly along the Kalamazoo River and on
Westnedge Avenue ending on D Avenue east of the Kalamazoo
River in the city of Parchment, Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
L.J. Construction, Inc. $ 1,694,914.65 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001069 $ 1,732,146.51 $ 1,656,331.55
PROJECT ARUL 11400-106004, ETC
LOCAL AGRMT. 09-5769 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010 -4.38 %

0.59 mi of hot mix asphalt cold milling and resurfacing,
streetscape, traffic signals, watermain, and pavement
markings on Lake Street from Red Arrow Highway easterly
to Church Street in the city of Bridgman, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 1,656,331.55 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002051 $ 307,485.85 $ 256,058.07
PROJECT ARL 65129-102483
LOCAL AGRMT. 09-5780 % OVER/UNDER EST.
START DATE - JULY 19, 2010
COMPLETION DATE - AUGUST 27, 2010 -16.73 %

5.49 mi of hot mix asphalt ultra-thin overlay, aggregate
shoulders, and pavement marking on State Road from
Fairview Road northeasterly to M-33, Ogemaw County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 256,058.07 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002058 $ 537,745.80 $ 269,965.83
PROJECT ARE 81081-106013
LOCAL AGRMT. 09-5791 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 28, 2010 -49.80 %
Freighthouse restoration with steel structural
reinforcement, concrete foundations, brick repair,
sheet metal roofing, and demolition at the Ypsilanti
Freighthouse at 100 Market Plaza in the city of
Ypsilanti, Washtenaw County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Envision Builders, Inc. $ 269,965.83 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002064 $ 590,209.40 $ 523,219.62
PROJECT ARU 25402-106185
LOCAL AGRMT. 09-5809 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - SEPTEMBER 17, 2010 -11.35 %
0.79 mi of cold milling hot mix asphalt and resurfacing,
bridge deck overlay, concrete bridge approach, guardrail,
and earthwork on EIms Road from south of Potter Road
to Flushing Road, Genesee County.
This project is funded with American Recovery and
Reinvestment Act funds.

4_00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 523,219.62 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001012 $ 3,469,883.00 $ 2,862,542.19

PROJECT ARU 50458-106729

LOCAL AGRMT. 09-5731 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010

9.80 mi of concrete pavement, curb, and gutter repairs

at 6 locations countywide, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

-17.50 %



5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 2,862,542.19 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001037 $ 455,438.75 $ 443,138.14
PROJECT ARU 82400-106829
LOCAL AGRMT. 09-5678 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - JULY 01, 2010 -2.70 %

0.54 mi of hot mix asphalt road rehabilitation including
cold milling, concrete base repairs, concrete pavement

and sidewalk, hot mix asphalt paving, guardrail replacement,
and pavement markings on Newburgh Road from Michigan

Avenue (US-12) to Glenwood Road in the city of Wayne,

Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 443,138.14 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002013 $ 674,245.00 $ 578,829.80
PROJECT ARUL 23439-107204
LOCAL AGRMT. 09-5766 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - AUGUST 27, 2010 -14.15 %

0.22 mi of reconstruction including curb and gutter,
sidewalk improvements, drainage improvements, and utility
improvements on East Main Street from Hartel Road (M-100)
to East Dawn Court in the city of Potterville, Eaton County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 578,829.80 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002025 $ 260,488.60 $ 219,517.15
PROJECT ARUL 61407-106705
LOCAL AGRMT. 09-5773 % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - JUNE 11, 2010 -15.73 %

0.45 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, and sidewalk ramps, and pavement
markings on East Sherman Boulevard from Peck Street to
Riordan Street in the city of Muskegon Heights, Muskegon
County.



This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 219,517.15 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002026 $ 215,893.48 $ 187,541.91
PROJECT ARUL 37424-106582
LOCAL AGRMT. 09-5795 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - MAY 28, 2010 -13.13 %

0.94 mi of hot mix asphalt overlay, aggregate shoulder,
base repair, and earthwork on Mission Road from Millbrook
Road to Deerfield Road, Isabella County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
The Isabella Corporation $ 187,541.91 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002027 $ 2,159,901.20 $ 1,749,855.34
PROJECT ARUL 03414-105974
LOCAL AGRMT. 09-5743 % OVER/UNDER EST.
START DATE - MAY 29, 2010
COMPLETION DATE - SEPTEMBER 15, 2010 -18.98 %

1.00 mi of road reconstruction including hot mix asphalt
paving, storm sewer, watermain, sanitary sewer, concrete
curb, gutter, and sidewalk, and pavement markings on 40th
Street from Washington Avenue to Lincoln Avenue iIn the
city of Holland, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Connan, Inc. $ 1,749,855.34 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002049 $ 1,480,731.75 $ 1,273,963.32
PROJECT ARU 82457-106814, ETC
LOCAL AGRMT. 09-5759 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 31, 2010 -13.96 %

1.14 mi of hot mix asphalt road resurfacing including
cold milling, drainage structure adjustment, concrete
pavement repair, curb, gutter, and sidewalk ramps, hot
mix asphalt paving, and pavement markings on Miller
Road from Warren Avenue to Tireman Road, on Southfield



Service Drive southbound from Hubbard Road to Executive
Drive and from Michigan Avenue to Hubbard Road in the city
of Dearborn, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,273,963.32 Same 1 **
LETTING OF AUGUST 06, 2009 ENG. EST. LOW BID
PROPOSAL 0908032 $ 1,535,029.13 $ 1,246,655.89
PROJECT AR1 45021-81722
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - APRIL 20, 2010
COMPLETION DATE - JULY 09, 2010 -18.79 %

1.54 mi of constructing a passing relief lane, hot mix
asphalt crushing and shaping, surfacing, safety and drainage
improvements on M-72 from west of Cedar Run Road easterly

to east of County Road 651 (South Cedar Road), Leelanau
County. This project includes two 5 year materials and
workmanship pavement warranties.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Elmer®s Crane & Dozer, Inc. $ 1,246,655.89 Same 1 *=*
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002015 $ 506,519.00 $ 458,073.34
PROJECT ARL 18016-102953
LOCAL AGRMT. 09-5768 % OVER/UNDER EST.
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010 -9.56 %

2.00 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, guardrail improvements, slope
restoration, and pavement markings on Beaverton Road from
Clare Avenue easterly to Cornwell Avenue, Clare County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 458,073.34 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002050 $ 741,291.57 % 628,570.84
PROJECT ARU 25402-106192
LOCAL AGRMT. 09-5808 % OVER/UNDER EST.

START DATE - MAY 01, 2010
COMPLETION DATE - JUNE 30, 2010 -15.21 %



1.01 mi of hot mix asphalt cold milling and resurfacing,
concrete and hot mix asphalt base course repair, joint and
crack repair, sidewalk ramps, aggregate shoulder, and
earthwork on Davison Road from Genesee Road to Belsay

Road in the city of Burton, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 628,570.84 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001036 $ 587,722.00 % 352,683.65
PROJECT ARU 82457-106822, ETC
LOCAL AGRMT. 09-5729 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - AUGUST 31, 2010 -39.99 %

0.67 mi of hot mix asphalt road resurfacing including

cold milling, concrete curb, gutter, and sidewalk ramps,
hot mix asphalt paving, and pavement markings on Fisher
Road from Lakeshore Drive to Grosse Pointe Boulevard

and on Jefferson Avenue from Fisher Road to Lakeshore Drive
in the city of Grosse Pointe Farms, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 352,683.65 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001059 $ 177,281.65 $ 196,581.79
PROJECT ARL 36071-106934
LOCAL AGRMT. 09-5735 % OVER/UNDER EST.
START DATE - JULY 05, 2010
COMPLETION DATE - AUGUST 13, 2010 10.89 %

0.61 mi of hot mix asphalt crushing and shaping, aggregate
base, culvert, and sewer on Lay Avenue/Franklin Street from
Genesee Street to River Avenue in the city of lron River,
Iron County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Northeast Asphalt, Inc. $ 196,581.79 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002012 $ 764,446.25 $ 599,979.15

PROJECT ARU 63459-104706



LOCAL AGRMT. 09-5775
START DATE - JULY 05, 2010
COMPLETION DATE - OCTOBER 01, 2010

% OVER/UNDER EST.

-21.51 %

0.54 mi of concrete pavement repair, miscellaneous concrete
curb and gutter, and ADA ramps on Joslyn Avenue from Walton

Boulevard northerly to the Pontiac north city limits,

Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Di Lisio Contracting, Inc. $ 599,979.15 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002015 $ 506,519.00 $ 458,073.34

PROJECT ARL 18016-102953

LOCAL AGRMT. 09-5768

START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 11, 2010

% OVER/UNDER EST.

-9.56 %

2.00 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, guardrail improvements, slope
restoration, and pavement markings on Beaverton Road from
Clare Avenue easterly to Cornwell Avenue, Clare County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 458,073.34 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002016 $ 488,434.17 % 428,671.16

PROJECT ARL 71141-106365

LOCAL AGRMT. 09-5755

START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010

% OVER/UNDER EST.

-12.24 %

1.42 mi of hot mix asphalt resurfacing, base crushing and

shaping, aggregate base and shoulders, culverts, and

slope restoration on East Heythaler Highway from County

Road 451 easterly to US-23, Presque Isle County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 428,671.16 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002017 $ 466,880.00 $ 363,270.00

PROJECT ARL 34044-89861



LOCAL AGRMT. 09-5776 % OVER/UNDER EST.
START DATE - MAY 04, 2010
COMPLETION DATE - JUNE 12, 2010 -22.19 %

0.79 mi of hot mix asphalt surfacing including crushing and
shaping, drainage structure cover, concrete driveway,
sidewalk ramp, and pavement marking on Mill Street from
Bridge Street easterly to the east village limits of
Saranac, lonia County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 363,270.00 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002019 $ 272,097.00 $ 241,532.75
PROJECT ARU 63459-104709
LOCAL AGRMT. 09-5783 % OVER/UNDER EST.
START DATE - MAY 17, 2010
COMPLETION DATE - JULY 02, 2010 -11.23 %

0.32 mi of hot mix asphalt cold milling and resurfacing,
concrete cold milling, pavement repairs, curb and gutter,
sidewalk, and ADA ramps on Wayne Street from Pike

Street northerly to Lafayette Street in the city of Pontiac,
Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 241,532.75 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002030 $ 701,470.00 % 579,289.67
PROJECT ARU 82400-106828
LOCAL AGRMT. 09-5727 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - SEPTEMBER 15, 2010 -17.42 %

1.08 mi of hot mix asphalt road rehabilitation including
base crushing and shaping, drainage improvements, concrete
curb, gutter, and sidewalk ramps, hot mix asphalt paving,
and pavement markings on Shook Road from Goddard Road

to Wick Road in the city of Romulus, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Al"s Asphalt Paving Co. $ 579,289.67 Same 1 **

LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID



PROPOSAL 1002050 $ 741,291.57
PROJECT ARU 25402-106192

$ 628,570.84

LOCAL AGRMT. 09-5808 % OVER/UNDER EST.

START DATE - MAY 01, 2010
COMPLETION DATE - JUNE 30, 2010

-15.21 %

1.01 mi of hot mix asphalt cold milling and resurfacing,
concrete and hot mix asphalt base course repair, joint and

crack repair, sidewalk ramps, aggregate shoulder, and

earthwork on Davison Road from Genesee Road to Belsay

Road in the city of Burton, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 628,570.84 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002054 $ 32,815.30 $ 25,886.00
PROJECT ARL 65129-107344
LOCAL AGRMT. 09-5781 % OVER/UNDER EST.
START DATE - JULY 19, 2010
COMPLETION DATE - AUGUST 27, 2010 -21.12 %
0.40 mi of hot mix asphalt ultra-thin overlay, aggregate
shoulders, and pavement marking on Sage Lake Road
from the south village limit northerly to Harrison Street
in the village of Prescott, Ogemaw County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 25,886.00 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002063 $ 1,759,902.30 $ 1,726,002.84

PROJECT ARE 82400-106023

LOCAL AGRMT. 09-5792 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 30, 2012

0.40 mi of concrete decorative and scored sidewalks,

-1.93 %

decorative streetlights, ornamental fence, traffic signals,
irrigation system, bike racks, trash receptacles, and trees
on Monroe Street from Saint Antoine Street easterly to
Randolph Street and on Brush Street from Lafayette Street
northerly to Gratiot Avenue in the city of Detroit, Wayne

County.

This project is funded with American Recovery and
Reinvestment Act funds.

9.00 % DBE participation required

BIDDER AS-SUBMITTED

AS-CHECKED



Warren Contractors & Development, $ 1,726,002.84 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002076 $ 3,242,467.20 $ 3,277,406.76
PROJECT AR 41063-75078 , ETC
LOCAL AGRMT. 09-5786, 09-5787 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 16, 2010 1.08 %
1.85 mi of hot mix asphalt cold milling, pavement repairs,
overlay, signal upgrades, ADA ramps, sidewalks, and
pedestrian bridge on M-11 east of Division Avenue to west
of Kalamazoo Avenue in the cities of Grand Rapids and
Wyoming, Kent County. This project includes a 5 year
materials and workmanship pavement warranty.
This project is funded with American Recovery and
Reinvestment Act funds.
10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 3,277,406.76 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003003 $ 1,134,415.30 $ 1,141,514.03
PROJECT ARU 82400-106851
LOCAL AGRMT. 10-5045 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - MAY 02, 2011 0.63 %
Bridge rehabilitation including superstructure replacement
on Larned Street over Dequindre Cut in the city of Detroit,
Wayne County.
This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Brencal Contractors, Inc. $ 1,141,794.03 $ 1,141,514.03 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003009 $ 445,255.99 % 386,307.80
PROJECT ARU 50458-106736
LOCAL AGRMT. 10-5049 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 15, 2010 -13.24 %

0.50 mi of cold milling concrete pavement, hot mix asphalt
resurfacing, concrete base course repairs, joint and crack
repairs, concrete approaches, and earthwork on Calahan Road
from 12 Mile Road to Common Road in the city of Roseville,

Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Florence Cement Company $ 386,307.80 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003019 $ 221,089.50 $ 198,423.07
PROJECT ARUL 13427-107514
LOCAL AGRMT. 10-5055 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - 20 working days -10.25 %
0.49 mi of hot mix asphalt cold milling and resurfacing,
concrete curb and gutter, sidewalk, and ADA ramps on
Watson Street from North Eaton Street to North Maple
Street in the city of Albion, Calhoun County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Eastlund Concrete Construction $ 198,423.07 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003021 $ 124,592.55 $ 119,882.14
PROJECT ARUL 37424-106584
LOCAL AGRMT. 10-5030 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 25, 2010 -3.78 %
0.94 mi of hot mix asphalt overlay, cold milling, and
aggregate shoulders on Broomfield Road from Whiteville
Road to Lincoln Road, Isabella County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Central Asphalt, Inc. $ 119,882.14 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003055 $ 1,092,824.25 $ 1,087,590.86
PROJECT ARUL 70414-105973
LOCAL AGRMT. 10-5092 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010 -0.48 %

0.32 mi of hot mix asphalt surfacing including storm

sewer, concrete curb and gutter, sidewalk, culvert,
watermain, removal of culvert and installation of a 3-sided
precast arch culvert, and pavement markings on 104th

Avenue from I1-196BL northerly to Paw Paw Drive and at

104th Avenue over Noordeloos Creek in the city of Zeeland,
Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Milbocker and Sons, Inc. $ 1,087,590.86 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002024 $ 296,971.27 $ 266,423.57

PROJECT ARUL 77475-106786
LOCAL AGRMT. 09-5796 %
START DATE - APRIL 15, 2010

OVER/UNDER EST.

COMPLETION DATE - JULY 02, 2010 -10.29 %
0.25 mi of cold milling and hot mix asphalt resurfacing,
concrete base course repairs, storm sewer, and earthwork
on Fred W. Moore Highway from the west city limits of St.
Clair to Carney Drive, St. Clair County.
This project is funded with American Recovery and
Reinvestment Act funds.
0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 266,423.57 Same 1**
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002053 $ 203,517.00 % 175,748.20
PROJECT ARUL 69486-107418
LOCAL AGRMT. 09-5789 % OVER/UNDER EST.

START DATE - APRIL 26, 2010
COMPLETION DATE - JUNE 04, 2010

-13.64 %

0.35 mi of base crushing and shaping, trenching, culverts,

aggregate base, hot mix asphalt paving, and pavement
markings on Meecher Road from Anna Drive to Buddy
Avenue, Otsego County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
D. J. McQuestion & Sons, Inc. $ 175,748.20 Same 1**
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOwW BID
PROPOSAL 1002009 $ 1,278,392.00 $ 1,461,310.75

PROJECT ARU 63459-106766

LOCAL AGRMT. 09-5801 %
START DATE - MAY 15, 2010

COMPLETION DATE - SEPTEMBER 30, 2010

1.00 mi of cold milling concrete pavement, concrete

OVER/UNDER EST.

14.31 %

pavement repairs, hot mix asphalt separator layer, concrete

overlay, concrete sidewalk, ADA ramps, and pedestrian

signals on Twelve Mile Road from Evergreen Road easterly to

Southfield Road in the cities of Lathrup Village and
Southfield, Oakland County.

This project is funded with American Recovery and



Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,461,310.75 Same 1**
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003030 $ 647,316.00 % 590,415.25
PROJECT ARU 41401-106417
LOCAL AGRMT. 10-5065 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - JUNE 19, 2010 -8.79 %

0.82 mi of hot mix asphalt road resurfacing, road
widening, concrete curb, gutter, sidewalk and ramps,
hydrant relocation, storm sewer improvements, hot mix
asphalt paving, street lighting, and pavement markings
on East Paris Avenue from Sparks Drive to Burton Street
in the cities of Grand Rapids and Kentwood, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 590,415.25 Same 1**
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002011 $ 907,753.25 % 794,454_79
PROJECT AR 41900-106148
LOCAL AGRMT. 09-5785 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -12.48 %

0.62 mi of hot mix asphalt surfacing including cold
milling, drainage structure reconstruct, concrete
pavement, and pavement markings on John J.

Oostema Boulevard from Patterson Avenue easterly
to Gateway Drive, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 794,454.79 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002032 $ 221,327.00 $ 176,798.37

PROJECT ARU 82400-106774
LOCAL AGRMT. 09-5760 % OVER/UNDER EST.



START DATE - APRIL 15, 2010
COMPLETION DATE - JULY 02, 2010

0.21 mi of hot mix asphalt cold milling and resurfacing,
concrete base repair, drainage structure adjustment, and

-20.12 %

concrete sidewalk and ramps on Oak Street from Third Street
to Jefferson Avenue in the city of Wyandotte, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Al"s Asphalt Paving Co. $ 176,798_.37 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003024 $ 97,666.00 $ 77,715.65

PROJECT ARUL 19453-107106
LOCAL AGRMT. 10-5016

START DATE - JUNE 14, 2010
COMPLETION DATE - JULY 02, 2010

-20.43 %

0.20 mi of hot mix asphalt pavement removal, aggregate base,

and hot mix asphalt pavement on North Lansing Street from

US-127BR to Walker Road, Clinton County.

This project is funded with American Recovery and
Reinvestment Act funds.

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 77,715.65 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003036 $ 144,779.60 $ 141,740.32

PROJECT ARUL 17467-106595

LOCAL AGRMT. 10-5017

START DATE - 10 days after award
COMPLETION DATE - JULY 30, 2010

0.58 mi of hot mix asphalt cold milling and resurfacing,

-2.10 %

minor surface drainage correction, shoulders, and pavement

markings on Water Tower Drive from M-80 to Kincheloe Road,

Chippewa County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

Rieth-Riley Construction Co., Inc. $ 141,740.32

% OVER/UNDER EST.

AS-CHECKED

Same

1**

LETTING OF MARCH 05, 2010 ENG. EST.

LOW BID



PROPOSAL 1003042 $ 592,105.20 $ 569,560.55
PROJECT ARU 41401-106416

LOCAL AGRMT. 10-5083 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - JUNE 11, 2010 -3.81 %

0.71 mi of cold milling hot mix asphalt surface, ultra
thin concrete, sidewalk ADA ramp, and pavement markings

on Barden Drive from East Paris Avenue to Broadmoor Avenue
(M-37) and on East Paris Avenue from 52nd Street to Barden
Drive in the city of Kentwood, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Kamminga & Roodvoets, Inc. $ 569,560.55 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003057 $ 555,264.70 % 475,887.50
PROJECT ARUL 03414-105976
LOCAL AGRMT. 10-5095 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -14.30 %

2.78 mi of hot mix asphalt resurfacing, cold milling, and
pavement markings on 136th Avenue from Blue Star Highway
to 58th Street, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 475,887.50 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003076 $ 452,336.45 % 445,767.33
PROJECT ARL 31049-106078
LOCAL AGRMT. 10-5068 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 24, 2010 -1.45 %

1.60 mi of hot mix asphalt crushing, shaping, and
resurfacing, drainage, and traffic control on Pike River
Road from Chassell/Painesdale Road to Lower Worham

Road, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Bacco Construction Company $ 445,767 .33 Same 1 **




LETTING OF MARCH 05, 2010 ENG. EST. LOW BID

PROPOSAL 1003093 $ 326,259.50 $ 315,289.75
PROJECT ARUL 11400-107685

LOCAL AGRMT. 10-5115 % OVER/UNDER EST.
START DATE - APRIL 15, 2010

COMPLETION DATE - JUNE 04, 2010 -3.36 %

0.23 mi of cold milling hot mix asphalt and resurfacing,
storm sewer, concrete pavement, sidewalk ramps, fire
hydrant, signing, and pavement markings on Broad Street
from Lake Boulevard to State Street and from Main Street
to Wayne Street in the city of St. Joseph, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Northern Construction Services, Co. $ 315,289.75 Same 1 **

LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911017 $ 830,536.00 $ 713,037.90
PROJECT STH 11555-89970, ETC
LOCAL AGRMT. 09-5606 % OVER/UNDER EST.
START DATE - JULY 05, 2010
COMPLETION DATE - 50 working days -14.15 %

1.45 mi of hot mix asphalt resurfacing including storm
sewer, aggregate base, and gravel shoulders on Cleveland
Avenue from Rockey Weed Road southerly to south

of Rockey Weed Road, Berrien County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Langlois & Sons Excavating, Inc. $ 713,037.90 Same 1 **
LETTING OF NOVEMBER 06, 2009 ENG. EST. LOW BID
PROPOSAL 0911033 $ 952,962.25 $ 866,883.75
PROJECT ARL 64555-83683
LOCAL AGRMT. 09-5630 % OVER/UNDER EST.
START DATE - APRIL 01, 2010
COMPLETION DATE - MAY 28, 2010 -9.03 %

3.05 mi of hot mix asphalt resurfacing, roadway grading,
base crushing and shaping, turf establishment, and pavement
marking on Shelby Road from 40th Avenue easterly to 64th
Avenue, Oceana County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 866,883.75 Same 1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001011 $ 3,507,908.40 $ 2,812,277.89
PROJECT ARL 21041-106944

LOCAL AGRMT. 09-5566 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 31, 2010 -19.83 %

11.25 mi of hot mix asphalt base crushing, shaping, and
surfacing, paved and aggregate shoulders, pavement markings,
and traffic control on County 513 T Road from US-2 to south
of County Road K-16, Delta County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 2,812,277.89 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001022 $ 585,422.05 $ 573,479.76
PROJECT ARL 76155-106564
LOCAL AGRMT. 09-5705 % OVER/UNDER EST.
START DATE - APRIL 05, 2010
COMPLETION DATE - MAY 29, 2010 -2.04 %

2.65 mi of hot mix asphalt resurfacing, aggregate shoulders,
slope restoration, and pavement marking on Delaney Road
from M-52 northerly to M-21, Shiawassee County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 573,479.76 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001026 $ 361,584.00 $ 285,936.23
PROJECT ARL 16031-51725
LOCAL AGRMT. 09-5691 % OVER/UNDER EST.
START DATE - APRIL 26, 2010
COMPLETION DATE - MAY 27, 2010 -20.92 %

0.35 mi of hot mix asphalt resurfacing, cold milling,
concrete curb, gutter, and sidewalks, and pavement
markings on Central Avenue from Nicolet Street easterly
to Huron Avenue in the village of Mackinaw City, Cheboygan
County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 285,936.23 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001028 $ 286,541.75 $ 269,133.94
PROJECT ARUL 70407-106753
LOCAL AGRMT. 09-5620 % OVER/UNDER EST.
START DATE - APRIL 12, 2010
COMPLETION DATE - JUNE 25, 2010 -6.08 %

0.27 mi of road resurfacing including concrete curb,
gutter, sidewalk, and ramps, cold milling, hot mix
asphalt paving, and pavement markings on Jackson
Street from Savidge Street to Exchange Street and on
Exchange Street from Jackson Street to Division Street
in the village of Spring Lake, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Jack Dykstra Excavating, Inc. $ 269,133.94 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001029 $ 260,193.16 % 239,755.99
PROJECT ARL 10019-106506, ETC
LOCAL AGRMT. 09-5704 % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - JULY 30, 2010 -7.85 %

8.36 mi of single chip seal, guardrail approach terminals,
permanent traffic signs, and pavement marking on River Road
from M-22 easterly to the Benzonia west village limit and on
Lake Michigan Road from Platte River easterly to M-22,
Benzie County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Pavement Solutions LLC $ 239,755.99 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001040 $ 198,099.07 $ 180,227.57
PROJECT ARL 10019-108674
LOCAL AGRMT. 09-5741 % OVER/UNDER EST.

START DATE - JULY 06, 2010
COMPLETION DATE - JULY 30, 2010 -9.02 %



6.22 mi of single chip sealing and pavement marking on North
Manistee County Line Road (CR 602) from US-31 easterly to
Kurick Road, Benzie County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Pavement Solutions LLC $ 180,227.57 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001047 $ 4,438,024.64 $ 4,658,493.32
PROJECT ARU 82400-107132
LOCAL AGRMT. 09-5739 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - NOVEMBER 02, 2010 4.97 %

9.57 mi of hot mix asphalt resurfacing including cold
milling hot mix asphalt surface, drainage structures,
concrete curb, sidewalk, and sidewalk ramps, and
pavement markings at 14 locations throughout the
city of Detroit, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 4,658,493.32 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001057 $ 325,019.61 % 268,149.11
PROJECT ARL 55109-105938
LOCAL AGRMT. 09-5732 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2010 -17.50 %

1.80 mi of hot mix asphalt crushing and shaping, shoulders,
hot mix asphalt paving, pavement markings, and traffic
control on County Road 352 from County Road 577 to
Hallfrisch Road, Menominee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Payne & Dolan Inc. $ 268,149.11 Same 1 **

LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID



PROPOSAL 1001063 $ 435,880.75 $ 427 ,505.50
PROJECT ARUL 04425-107242

LOCAL AGRMT. 09-5764 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -1.92 %

1.56 mi of hot mix asphalt base crushing, shaping,
repaving, and drainage improvements on Ford Avenue from
east of the east city limits to the east city limits and on
Misery Bay Road from the east city limits to west of the
east city limits of Alpena, Alpena County.

This project is funded with American Recovery and
Reinvestment Act funds.

2.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cordes Excavating, Inc. $ 427 ,505.50 Same 1 **
LETTING OF JANUARY 14, 2010 ENG. EST. LOW BID
PROPOSAL 1001701 $ 52,103,662.07 $ 43,892,297.00
PROJECT ARL 38103-105785
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MARCH 15, 2010
COMPLETION DATE - MAY 02, 2012 -15.76 %

9.34 mi of concrete reconstruction on eastbound 1-94 and
3.60 mi of concrete reconstruction with 5.74 mi of hot mix
asphalt resurfacing on westbound 1-94. Also includes bridge
reconstruction and rehabilitation, ramp reconstruction and
resurfacing, drainage improvements, weigh station
reconstruction, guardrail upgrades, pavement markings, and
signs on 1-94 from east of Sargent Road to the Washtenaw
County line, Jackson County. This is a Design-Build
project. Warranty bonds are required, see Book 1, Section
21.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Interstate Highway Construction, 1 $ 43,892,297.00 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002018 $ 431,873.00 $ 360,465.80
PROJECT ARL 35069-106924
LOCAL AGRMT. 09-5754 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - JUNE 25, 2010 -16.53 %

2.39 mi of hot mix asphalt resurfacing, base crushing and
shaping, trenching, aggregate shoulders, guardrail, pavement
marking, and slope restoration on Rollway Road from M-65
northerly to Liberty Road, losco County.

This project is funded with American Recovery and



Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 360,465.80 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002021 $ 132,250.45 $ 134,603.11
PROJECT ARUL 23403-107228
LOCAL AGRMT. 09-5765 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - 17 calendar days 1.78 %

0.57 mi of hot mix asphalt road reconstruction and addition
of center left turn lane on State Street from west of Miller
Street to east of the Eaton Rapids city limits, Eaton
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Goretski®"s Construction Company $ 134,603.11 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002045 $ 2,332,299.69 $ 1,957,781.85
PROJECT AR 41027-106428
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 01, 2011 -16.06 %

0.77 mi of structure replacement, bridge approach work,
guardrail upgrades, grading, and slope restoration on 1-196
under Diamond Avenue in the city of Grand Rapids, Kent
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Walter Toebe Construction Company $ 1,957,781.85 Same 1 **
LETTING OF FEBRUARY 19, 2010 ENG. EST. LOW BID
PROPOSAL 1002265 $ 7,723,854.70 $ 6,991,777.70
PROJECT AR 63052-85538-2
LOCAL AGRMT. 09-5367 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2010 -9.48 %

1.75 mi of concrete reconstruction, full depth concrete
patching, median crossovers, commercial drive approach,
concrete curb and gutter, drainage, traffic signals, signs,



and ADA ramps on US-24 (Telegraph Road) from Old Telegraph
Road to Square Lake Road including the connector (slip)
ramp in the city of Pontiac, Oakland County. This project
includes a 5 year materials and workmanship pavement
warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Stante Excavating Co., Inc. $ 6,991,777.70 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003007 $ 569,368.00 $ 451,875.02
PROJECT ARL 74151-105551
LOCAL AGRMT. 10-5038 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010 -20.64 %

Removal and replacement of superstructure, minor
approach work, hot mix asphalt paving, and guardrail
placement on Frenchline Road over Elk Creek, Sanilac County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Slagter & Son Construction Co. $ 451,875.02 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003013 $ 374,651.04 % 360,868.66
PROJECT ARL 32063-106259
LOCAL AGRMT. 10-5031 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 15, 2010 -3.68 %

2.28 mi of hot mix asphalt resurfacing, cold milling,
aggregate shoulders, and pavement marking on Atwater
Road from the Ubly east village limit easterly to Verona
Road, Huron County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 360,868 .66 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003032 $ 380,489.20 % 313,919.15
PROJECT ARUL 17419-107092
LOCAL AGRMT. 10-5050 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 15, 2010 -17.50 %

0.84 mi of hot mix asphalt base crushing and shaping,



shoulder aggregate, culvert replacement, and pavement
marking on Oak Street from West 4th Avenue to West
20th Avenue in the city of Sault Ste. Marie, Chippewa
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 313,919.15 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003040 $ 2,231,132.85 $ 1,986,619.09
PROJECT ARU 63459-104624, ETC
LOCAL AGRMT. 10-5077 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 30, 2010 -10.96 %

2.73 mi of concrete pavement cracking, seating, and
repairs, cold milling hot mix asphalt and concrete, hot mix
asphalt overlay, concrete curb, gutter, sidewalk, and ADA
ramps on Middlebelt Road from 8 Mile Road northerly to 10
Mile Road and from 10 Mile Road northerly to 11 Mile Road
in the city of Farmington Hills, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,986,619.09 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003043 $ 381,661.05 $ 293,922.18
PROJECT ARL 74151-106452
LOCAL AGRMT. 10-5062 % OVER/UNDER EST.
START DATE - MAY 30, 2010
COMPLETION DATE - JULY 31, 2010 -22.99 %

0.64 mi of hot mix asphalt road reconstruction, roadway
grading, aggregate base, subbase, culverts, and slope
restoration on Campbell Road from Miller Road northerly to
Industrial Drive in the city of Sandusky, Sanilac County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Teltow Contracting, Inc. $ 293,922.18 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003078 $ 171,983.57 $ 162,368.32
PROJECT ARU 81406-107421
LOCAL AGRMT. 10-5094 % OVER/UNDER EST.

START DATE - JUNE 14, 2010



COMPLETION DATE - JULY 26, 2010 -5.59 %

0.18 mi of hot mix asphalt cold milling and resurfacing,
shoulder widening, concrete sidewalk ramps, and
pavement marking on Dexter-Ann Arbor Road from
Kensington Street southeasterly to Huron View Court

in the city of Dexter, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 162,368.32 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003087 $ 343,490.50 % 294,747.28
PROJECT ARU 58460-106744
LOCAL AGRMT. 10-5017 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 16, 2010 -14.19 %

Rehabilitation of culvert on Sterns Road at Springbrook
Drain, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 294,747 .28 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003093 $ 326,259.50 $ 315,289.75
PROJECT ARUL 11400-107685
LOCAL AGRMT. 10-5115 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - JUNE 04, 2010 -3.36 %

0.23 mi of cold milling hot mix asphalt and resurfacing,
storm sewer, concrete pavement, sidewalk ramps, Ffire
hydrant, signing, and pavement markings on Broad Street
from Lake Boulevard to State Street and from Main Street
to Wayne Street in the city of St. Joseph, Berrien County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 315,289.75 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003094 $ 7,547,533.02 $ 7,145,013.93
PROJECT AR 82062-80905, ETC
LOCAL AGRMT. 10-5096 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -5.33 %

2.26 mi of cold milling and overlay of roadway including ADA



sidewalk ramps, structure adjustments, curb repair, and
signal removal on US-12 (Michigan Avenue) from Livernois
Avenue easterly to Rosa Parks Boulevard in the city of
Detroit, Wayne County. This project includes a 5 year
materials and workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 7,145,013.93 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003100 $ 550,123.03 % 420,743.18
PROJECT AR 41029-106154
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -23.52 %
Substructure repair, deck patching, pin and hanger
replacement, joint replacement, fascia beam, and zone
painting on 44th Street over 1-196 in the city of
Grandville, Kent County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
J. Slagter & Son Construction Co. $ 420,743.18 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003102 $ 1,130,400.00 $ 1,174,480.06
PROJECT ARU 82457-107213
LOCAL AGRMT. 10-5066 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days 3.90 %
0.99 mi of hot mix asphalt road resurfacing including
cold milling, paving, pavement rehabilitation, concrete
pavement repair, curb and gutter repair, sidewalk and
ramps, and pavement markings on Five Mile Road from
Greenfield Road to Schaefer Road in the city of Detroit,
Wayne County.
This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 1,174,480.06 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID



PROPOSAL 1003016 $ 326,320.75 $ 274,196.91
PROJECT ARUL 39405-108128

LOCAL AGRMT. 09-5782 % OVER/UNDER EST.
START DATE - APRIL 12, 2010

COMPLETION DATE - JULY 02, 2010 -15.97 %

Intersection realignment including pavement removal, hot

mix asphalt resurfacing, concrete curb and gutter, concrete

sidewalk, ADA ramps, and drainage improvements on Texas
Drive at 8th Street, Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Peters Construction Co. $ 274,196.91 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003059 $ 244,621.75 $ 209,900.90
PROJECT ARUL 54436-107508
LOCAL AGRMT. 10-5022 % OVER/UNDER EST.
START DATE - JULY 12, 2010
COMPLETION DATE - AUGUST 20, 2010 -14.19 %
1.42 mi of hot mix asphalt cold milling and overlay on
Bronson Avenue from Maple Street to Milton Avenue, on
Bjornson Street from Maple Street to Milton Avenue, and on
Fourth Avenue from Madison Avenue to Baldwin Street in the
city of Big Rapids, Mecosta County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 209,900.90

Same 1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003015 $ 328,227.03 % 247,413.80
PROJECT ARL 27053-106555

LOCAL AGRMT. 09-5746 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 15, 2010 -24.62 %
1.61 mi of hot mix asphalt base crushing and shaping,

culvert replacement, hot mix asphalt paving, ditching,

and shoulder work on Camp Ojibway Road from M-64

to Camp Ojibway, Gogebic County.

This project is funded with American Recovery and

Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Northeast Asphalt, Inc. $ 247,413.80 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003099 $ 843,135.70 $ 807,225.65

PROJECT AR 70081-105474



LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - SEPTEMBER 20, 2010 -4.26 %

3.59 mi of hot mix asphalt cold milling and resurfacing on
M-104 (Cleveland Avenue) from east of 144th Avenue easterly
to 1-96, Ottawa County. This project includes a 3 year
materials and workmanship pavement warranty.

A 2010 highway preventive maintenance project

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 807,225.65 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003028 $ 1,021,710.30 $ 810,022.20
PROJECT ARU 33400-108262
LOCAL AGRMT. 10-5051 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - AUGUST 27, 2010 -20.72 %

1.05 mi of road reconstruction with sand subbase, aggregate
base, curb and gutter, sanitary sewer, concrete driveways,
sidewalk ramps, hot mix asphalt cold milling, and pavement
on West Holmes Road from Waverly Road to Pleasant Grove
Road in the city of Lansing, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 810,022.20 Same 1 **
LETTING OF FEBRUARY 05, 2010 ENG. EST. LOW BID
PROPOSAL 1002077 $ 2,018,062.57 $ 1,900,077.07
PROJECT AR 80072-45533
LOCAL AGRMT. 09-5124 % OVER/UNDER EST.
START DATE - APRIL 19, 2010
COMPLETION DATE - APRIL 30, 2011 -5.85 %

1.46 mi of hot mix asphalt cold milling and resurfacing,
curb and gutter replacement, pavement repairs, storm sewer
replacement, guardrail upgrade, traffic signal upgrade,
sidewalk construction, and non-freeway signing upgrade on
M-40 from St. Joseph Avenue to Power Plant Road in the
village of Paw Paw, Van Buren County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Michigan Paving and Materials Comp $ 1,900,077.07 Same 1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003020 $ 175,376.00 $ 162,037.20
PROJECT ARUL 12435-107095

LOCAL AGRMT. 10-5053 % OVER/UNDER EST.
START DATE - MAY 03, 2010

COMPLETION DATE - 10 working days -7.61 %

0.29 mi of hot mix asphalt base crushing, shaping, and
resurfacing, aggregate shoulders, and ADA ramps on North
Michigan Avenue from Smith Street to Seeley Street in the
city of Coldwater, Branch County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 162,037.20 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003067 $ 139,991.80 $ 130,981.50
PROJECT ARL 52103-105794
LOCAL AGRMT. 10-5070 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010 -6.44 %

0.92 mi of machine grading, shoulders, hot mix asphalt
pavement, pavement marking, and traffic control on County
Road 545 from US-41 southerly, Marquette County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 130,981.50 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003088 $ 141,107.75 $ 134,935.25
PROJECT ARUL 34470-107371
LOCAL AGRMT. 10-5010 % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - JULY 30, 2010 -4.37 %

0.47 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, sidewalk, and ramps, and pavement
markings on Alderman Street from Washington Street to

Main Street and on Hall Street from M-44 (East State Street)
to Center Street in the city of Belding, lonia County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Rieth-Riley Construction Co., Inc. $ 134,935.25 Same 1 **




LETTING OF MARCH 05, 2010 ENG. EST. LOW BID

PROPOSAL 1003027 $ 1,341,817.75 $ 1,130,593.40
PROJECT ARU 63459-106769

LOCAL AGRMT. 10-5076 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 01, 2010 -15.74 %

1.11 mi of hot mix asphalt cold milling, joint and crack
repairs, hot mix asphalt overlay, concrete curb and gutter,
drainage improvements, ADA ramps, and pedestrian signal
upgrades on Opdyke Road from South Boulevard northerly to
Auburn Road in the cities of Pontiac and Auburn Hills,
Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,130,593.40 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003061 $ 75,000.00 $ 64,448.70
PROJECT ARL 27053-106557
LOCAL AGRMT. 10-5046 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 20, 2010 -14.07 %

0.31 mi of hot mix asphalt base crushing and shaping,
ditching, shoulder aggregate, culvert replacements, and
restoration on Johnson Road from Eli Avenue southeasterly
in the city of Bessemer, Gogebic County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Angelo Luppino, Inc. $ 64,448.70 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003058 $ 358,281.90 % 341,985.15
PROJECT ARUL 51438-107259
LOCAL AGRMT. 10-5063 % OVER/UNDER EST.
START DATE - MAY 14, 2010
COMPLETION DATE - JULY 02, 2010 -4.55 %

0.37 mi of hot mix asphalt cold milling and resurfacing,
concrete curb, gutter, sidewalk, and ramps, and pavement
markings on Main Street from 15th Street to 13th Street,

on 13th Street from Main Street to Vine Street, and on Vine
Street from 13th Street to 10th Street in the city of
Manistee, Manistee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 341,985.15 Same 1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003041 $ 896,686.75 $ 631,177.23
PROJECT ARL 50099-106723

LOCAL AGRMT. 10-5074 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 16, 2011 -29.61 %

0.38 mi of hot mix asphalt road reconstruction, concrete
curb, gutter, and sidewalks, drainage, watermain, pavement
markings, and slope restoration on Fulton Street from Main
Street northerly to Armada Center Road in the village of
Armada, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
D.L.F., Inc. $ 631,177.23 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003063 $ 5,358,513.22 $ 4,893,180.51
PROJECT AR 17072-79550-2, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -8.68 %

7.24 mi of hot mix asphalt crushing, shaping, and
resurfacing, guardrail and culvert safety upgrades,
bridge reconstruction and related approach work, and
permanent pavement markings on M-129 from south of
M-80 northerly to north of 10 Mile Road and on M-129
over South Branch of Charlotte River, Chippewa

County. This project includes two 5 year materials and
workmanship pavement warranties.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 4,893,180.51 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003084 $ 1,765,691.50 $ 1,628,085.79
PROJECT ARU 41401-104914
LOCAL AGRMT. 10-5056 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010 -7.79 %

1.02 mi of road reconstruction including widening,
concrete curb, gutter, sidewalk, and ramps, storm
sewer, hot mix asphalt paving, and pavement markings

on West River Drive from west of Jupiter Avenue to east



of Verta Avenue, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Dykema Excavators, Inc. $ 1,628,085.79 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003008 $ 494,191.50 $ 381,426.64
PROJECT ARUL 78434-89578
LOCAL AGRMT. 10-5054 % OVER/UNDER EST.
START DATE - APRIL 27, 2010
COMPLETION DATE - MAY 28, 2010 -22.82 %
0.75 mi of hot mix asphalt base crushing, shaping, cold
milling, and overlay, and aggregate shoulders on North
Centerville Road from West Lafayette Road to Haines
Boulevard in the city of Sturgis, St. Joseph County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 381,426.64

Same 1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003060 $ 136,645.03 $ 134,623.39
PROJECT ARU 41401-107056
LOCAL AGRMT. 10-5072 % OVER/UNDER EST.
START DATE - APRIL 15, 2010
COMPLETION DATE - MAY 28, 2010 -1.48 %
0.27 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, and pavement markings on
Main Street from Division Street to Courtland Street in
the city of Rockford, Kent County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 134,623.39

Same 1 **

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003023 $ 239,977.00 $ 173,847.64
PROJECT ARUL 81161-108705

LOCAL AGRMT. 10-5024 % OVER/UNDER EST.
START DATE - JUNE 14, 2010

COMPLETION DATE - JULY 30, 2010 -27.56 %

0.35 mi of hot mix asphalt cold milling, resurfacing, and

installation of ADA sidewalk ramps on Marvin Street from

County Street to Michigan Avenue in the city of Milan,

Washtenaw County.



This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Nagle Paving Company $ 173,847 .64 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003090 $ 2,551,760.51 $ 2,122,582.00
PROJECT ARE 25402-106146, ETC
LOCAL AGRMT. 10-5119 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 15, 2011 -16.82 %

2.69 mi of hot mix asphalt non-motorized pathway, concrete
sidewalk, curb, and gutter, aggregate base, storm sewer,
sanitary sewer, and watermain on Sunset Drive from Ballenger
Highway to the Flint River in the city of Flint, Genesee
County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Zito Construction $ 2,122,582.00 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003035 $ 217,157.87 $ 147,498 .06
PROJECT ARL 78149-106965
LOCAL AGRMT. 10-5033 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 01, 2010 -32.08 %

239.00 mi of pavement markings on various roads countywide,
Saint Joseph County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Pavement Markings, LLC $ 147,498 .06 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003026 $ 1,748,103.00 $ 1,263,659.58
PROJECT ARU 63522-104705
LOCAL AGRMT. 10-5071 % OVER/UNDER EST.
START DATE - MAY 31, 2010
COMPLETION DATE - AUGUST 25, 2010 -27.71 %

1.26 mi of miscellaneous concrete pavement and repalrs,
joint resealing, diamond grinding, concrete curb, gutter,
sidewalk, and ADA ramps on Centerpoint Parkway from
South Boulevard to Opdyke Road in the city of Pontiac,
Oakland County.



This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 1,263,659.58 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003092 $ 907,712.00 % 828,335.76
PROJECT ARE 80900-106021
LOCAL AGRMT. 10-5084 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2010 -8.74 %

18.60 mi of limestone trail resurfacing, hot mix asphalt
paving, grading, and pavement marking on Kal-Haven State
Trail from 10th Street westerly to 44th Street iIn the
village of Bloomingdale, Kalamazoo and Van Buren Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Hoffman Bros., Inc. $ 828,335.76 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003014 $ 368,508.52 $ 394,555.77
PROJECT ARL 05009-108353
LOCAL AGRMT. 10-5064 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 7.07 %

8.15 mi of hot mix asphalt ultra-thin overlay, traffic sign
replacements, and pavement markings on East Torch Lake
Drive/Alden Highway/Comfort Road from the south county line
northerly to M-88, Antrim County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 394,555.77 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003031 $ 392,398.00 % 339,066.60
PROJECT ARL 53105-108363
LOCAL AGRMT. 10-5032 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2010 -13.59 %

18.21 mi of single chip seal resurfacing at 5
locations countywide, Mason County.

This project is funded with American Recovery and



Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Highway Maintenance and Construction $ 339,066.60 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003077 $ 289,055.50 % 264,382.59
PROJECT ARUL 77412-108671
LOCAL AGRMT. 10-5100 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 20, 2010 -8.54 %

0.17 mi of hot mix asphalt cold milling and resurfacing,
aggregate shoulders, replacement of existing concrete box
culvert, guardrail, and earth work on Ravenswood Road from
Michigan Avenue to Huffman Drain in the city of Marysville,
St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
S.A. Torello Demolition, Inc. $ 264,382.59 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003038 $ 125,767.85 $ 101,667.07
PROJECT ARUL 33403-107208
LOCAL AGRMT. 09-5737 % OVER/UNDER EST.
START DATE - MAY 10, 2010
COMPLETION DATE - 21 calendar days -19.16 %

0.20 mi of hot mix asphalt cold milling, resurfacing, and
drainage work on North Williamston Road from the 1-96
westbound entrance ramp northerly in the city of
Williamston, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 101,667 .07 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003095 $ 159,987.50 $ 149,609.51
PROJECT ARUL 30440-107261
LOCAL AGRMT. 10-5117 % OVER/UNDER EST.
START DATE - JUNE 11, 2010
COMPLETION DATE - JULY 24, 2010 -6.49 %

1.15 mi of hot mix asphalt cold milling and resurfacing,
aggregate base, curb and gutter, and driveway approaches
on East Fayette Street from Hillsdale Street to Oak Street
in the city of Hillsdale, Hillsdale County.

This project is funded with American Recovery and
Reinvestment Act funds.



BIDDER AS-SUBMITTED AS-CHECKED

Nashville Construction Company $ 149,609.51 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004048 $ 2,780,682.33 $ 2,232,926.79
PROJECT AR 48042-106251, ETC

LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 03, 2010 -19.70 %

16.74 mi of hot mix asphalt shoulder paving, shoulder
corrugations milled, guardrail, clearing, and slope
restoration on M-28 from County Road 393 easterly to
the Luce/Chippewa county line and from the
Luce/Chippewa county line easterly to M-123 near
Eckerman, Luce and Chippewa Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 2,232,926.79 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004039 $ 1,901,854.92 $ 1,777,869.25
PROJECT ARL 49097-89944, ETC
LOCAL AGRMT. 10-5156 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 15, 2010 -6.52 %

13.10 mi of trenching, cold milling, hot mix asphalt
paving, base crushing, and shaping, culvert replacement,
pavement markings, and traffic control on Mackinac Trail
north of M-134 northerly, on Hiawatha Trail from west
of Black River Road easterly, and on Borgstrom Road from
US-2 to Highway 40, Mackinac County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 1,777,869.25 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004076 $ 227,163.97 $ 200,061.42
PROJECT ARL 17033-89927
LOCAL AGRMT. 10-5183 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 29, 2010 -11.93 %

0.56 mi of cold milling, hot mix asphalt paving, and traffic
control on H-40 (Main Street and Albert Street) from H-63
westerly to south of South Street, Chippewa County.



This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 200,061.42 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004047 $ 2,732,238.31 $ 2,323,815.48
PROJECT AR 07013-103756
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 22, 2010 -14.95 %

1.62 mi of roadway realignment and hot mix asphalt
reconstruction on US-41 from south of Jurmu Road
northerly to north of Kelsey Creek, Baraga County.
This project includes a 5 year materials and
workmanship pavement warranty.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
M.J.0. Contracting, Inc. $ 2,323,815.48 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004079 $ 115,178.15 $ 92,666 .55
PROJECT ARUL 31437-107102
LOCAL AGRMT. 10-5121 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -19.55 %

0.15 mi of hot mix asphalt road reconstruction, ditching,
subbase, hot mix asphalt paving, and pavement markings
on Campus Drive from Poplar Street to Elevation Street

in the city of Hancock, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
M.J.0. Contracting, Inc. $ 92,666.55 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004035 $ 348,305.00 $ 263,561.60
PROJECT ARU 41401-106461, ETC
LOCAL AGRMT. 10-5120 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -24.33 %

0.72 mi of hot mix asphalt road resurfacing including cold
milling, concrete overlay, concrete sidewalk ramps, hot
mix asphalt paving, and pavement markings on Scribner
Avenue from the US-131 northbound on ramp to Webster



Street and on Turner Avenue from Leonard Street to 6th
Street in the city of Grand Rapids, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Nagel Construction, Inc. $ 263,561.60 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004072 $ 327,487.40 % 186,891.80
PROJECT ARL 80159-106919
LOCAL AGRMT. 10-5145 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 30, 2010 -42.93 %

Removal of existing structure and construction of a timber
bridge, channel and foundation excavation, structure
backfill, and placement of riprap on County Road 653 over
North Branch Paw Paw River, Van Buren County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Davis Construction, Inc. $ 186,891.80 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004003 $ 122,807.65 $ 141,521.60
PROJECT AR 66022-106236
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 30, 2010 15.24 %

Storm sewer, culvert, and slotted drain crossings on M-28
east of Bruce Crossing and at the intersection of US-2 and
Ridgeview Drive in the village of Ewen and city of Iron
Mountain, Ontonagon and Dickinson Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Smith Paving, Inc. $ 141,521 .60 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004028 $ 811,625.54 $ 581,980.80
PROJECT ARL 36041-89617, ETC
LOCAL AGRMT. 10-5075 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2010 -28.29 %

4_.01 mi of machine grading, shoulders, aggregate base, hot
mix asphalt paving, pavement marking, and traffic control on
County Road 651 (Sunset Lake Road) from Bates Lake Road to



Sunset Shore Road, from Sunset Shore Road to Demboski Road,
and from West Sunset Lake Road to Noren Road, lron County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 581,980.80 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004074 $ 295,394.75 % 242 ,556.90
PROJECT ARUL 08447-108598
LOCAL AGRMT. 10-5127 % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - AUGUST 27, 2010 -17.89 %

0.14 mi of roadway reconstruction including pavement
removal, earth excavation, subbase, aggregate base, storm
sewer, drainage structures, hot mix asphalt resurfacing,
concrete sidewalk, curb and gutter, ADA ramps, and
watermain on South Jefferson Street from Grand Street
northerly to Green Street in the city of Hastings, Barry
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Kentwood Excavating, Inc. $ 242 ,556.90 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004097 $ 2,906,772.58 $ 3,181,795.00
PROJECT AR 34061-59565, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 07, 2010
COMPLETION DATE - SEPTEMBER 30, 2010 9.46 %

4.98 mi of hot mix asphalt cold milling and resurfacing,

joint repairs, drainage improvements, and railing repairs
on M-21 from the west lonia County line easterly to west

of Hawley Highway and over Toles Creek, lonia County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 3,181,795.00 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004075 $ 257,035.70 $ 249,780.90
PROJECT ARL 60119-107027
LOCAL AGRMT. 10-5136 % OVER/UNDER EST.

START DATE - 10 days after award



COMPLETION DATE - AUGUST 15, 2010 -2.82 %

2.82 mi of hot mix asphalt resurfacing and wedging,
aggregate shoulders, pavement marking, and permanent
signing on County Road 624 from Ess Lake Drive easterly
to west of County Road 459, Montmorency County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 249,780.90 Same 1 **
LETTING OF JANUARY 08, 2010 ENG. EST. LOW BID
PROPOSAL 1001033 $ 103,779.00 $ 79,258.40
PROJECT ARUL 72487-108069
LOCAL AGRMT. 09-5706 % OVER/UNDER EST.
START DATE - MAY 15, 2010
COMPLETION DATE - JULY 15, 2010 -23.63 %

2.29 mi of hot mix asphalt shoulders and pavement marking on
Old 27 (North Harrison Road) from Mary Road northerly to
Yeager Road (CR 300), Roscommon County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 79,258.40 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003054 $ 1,227,612.90 $ 1,096,469.92
PROJECT ARU 82457-106838
LOCAL AGRMT. 10-5067 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 40 working days -10.68 %

1.05 mi of hot mix asphalt cold milling and resurfacing,
pavement rehabilitation, concrete pavement and curb repair,
sidewalk and ramps, and pavement markings on Van Born

Road from Telegraph Road to Monroe Road, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,096,469.92 Same 1 **
PROPOSAL 1003017 $ 302,287.38 $ 281,068.36
PROJECT ARUL 13411-106899, ETC
LOCAL AGRMT. 10-5029 % OVER/UNDER EST.

START DATE - MAY 03, 2010
COMPLETION DATE - 45 working days -7.02 %



1.32 mi of hot mix asphalt cold milling and resurfacing,
concrete curb and gutter, sidewalk repairs, and ADA ramps
on Meachem Avenue from Capital Avenue SW northerly

to Upton Avenue and on Riverside Drive from Columbia
Avenue (M-96) northerly to south of Burnham Street in the
city of Battle Creek, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 281,068.36 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003018 $ 300,000.00 % 220,819.00
PROJECT ARUL 09408-102254
LOCAL AGRMT. 10-5048 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - JULY 30, 2010 -26.39 %

0.39 mi of hot mix asphalt cold milling and resurfacing,
concrete pavement, minor work on railroad crossing, and
earthwork on Borton Avenue from Caroline Street to

Scheurmann Street in the city of Essexville, Bay County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
A. J. Rehmus & Son, Inc. $ 220,819.00 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004090 $ 398,933.40 $ 298,356.29
PROJECT ARU 25402-106202
LOCAL AGRMT. 10-5149 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -25.21 %

0.33 mi of hot mix asphalt surfacing including cold milling,
pavement repair, concrete curb and gutter repair, sidewalk
ADA ramps, and pavement markings on Perry Road from

Terrace Drive easterly to the east city limits of Grand
Blanc, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 298,356.29 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004043 $ 301,005.00 $ 274,738.00

PROJECT ARL 48095-106645
LOCAL AGRMT. 10-5130 % OVER/UNDER EST.



START DATE - 10 days after award
COMPLETION DATE - OCTOBER 08, 2010 -8.73 %

2.20 mi of shoulders, hot mix asphalt resurfacing, pavement
marking, and traffic control on County Road 405 from North
County Road 402 to Dollarville Road, Luce County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 274,738.00 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004025 $ 1,826,131.75 $ 1,495,977.23
PROJECT ARUL 09408-106948, ETC
LOCAL AGRMT. 10-5146, 10-5147 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 13, 2010 -18.08 %

3.23 mi of concrete patching, panel and joint repair, and
signal upgrades on Wilder Road from 1-75 to M-13 and from
M-13 to Patterson Road, on Truman Parkway from Saginaw
River to Woodside Avenue, on Woodside Avenue from Truman
Parkway to McEwan Street, and on Marquette Avenue from
Transit Street to Truman Parkway in the city of Bay City,
Bay County.

This project is funded with American Recovery and
Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Tony Angelo Cement Construction Co. $ 1,495,977.23 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004020 $ 2,901,019.03 $ 2,882,688.54
PROJECT STH 70823-75540, ETC
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - MAY 10, 2010
COMPLETION DATE - JULY 30, 2010 -0.63 %

4_.02 mi of hot mix asphalt cold milling, resurfacing
mainline, trenching shoulders, concrete joint and crack
repairs, modernization of two signals with ADA sidewalk ramp
relocations and upgrades, and intersection improvements

of plaza, school avenue intersections, and median crossovers
on M-121 from east of 40th Avenue to east of Rush Creek and
at the 32nd Avenue and 36th Street intersection in the city
of Hudsonville, Ottawa County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Nagel Construction, Inc. $ 2,882,688.54 Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004042 $ 558,957.40 $ 427 ,854.22
PROJECT ARUL 41490-89600

LOCAL AGRMT. 10-5123 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - JUNE 18, 2010 -23.46 %

0.61 mi of hot mix asphalt road reconstruction, pavement
removal, concrete curb, gutter, sidewalk, and ramps, storm
sewer Improvements, hot mix asphalt paving, and pavement
markings on Bowes Road from west of Valley Vista Street

to West Street in the city of Lowell, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Weick Bros., Inc. $ 427,854.22 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004036 $ 204,563.00 $ 177,658.50
PROJECT ARUL 53432-107058
LOCAL AGRMT. 10-5151 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 25, 2010 -13.15 %

0.15 mi of road reconstruction including pavement removal,
hot mix asphalt pavement, concrete curb, gutter, and
sidewalk, storm water drainage improvements, and pavement
markings on South Williams Street from Ludington Avenue to
Filer Street in the city of Ludington, Mason County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Hallack Contracting, Inc. $ 177,658.50 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004086 $ 671,462.50 $ 529,360.60
PROJECT ARUL 03495-84475
LOCAL AGRMT. 10-5150 % OVER/UNDER EST.
START DATE - MAY 03, 2010
COMPLETION DATE - JUNE 15, 2010 -21.16 %

0.99 mi of hot mix asphalt surfacing including cold
milling, sidewalk ADA ramps, and pavement markings
on Main Street from 102nd Street northerly to north of
Second Avenue in the city of Plainwell, Allegan County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required



BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 529,360.60

AS-CHECKED

Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST.
PROPOSAL 1004054 $ 170,044 .23
PROJECT AR 17043-106242

LOCAL AGRMT.

START DATE - 10 days after award

$

LOW BID
156,280.70

% OVER/UNDER EST.

COMPLETION DATE - JUNE 25, 2010 -8.09 %
24 .00 mi of guardrail replacement and upgrading on M-48
from east of M-129 southeasterly to north of M-134,
Chippewa County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Snowden, Inc. $ 156,280.70 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004053 $ 605,244.63 $ 492,296.65

PROJECT AR 66051-106247

LOCAL AGRMT.

START DATE - JULY 12, 2010
COMPLETION DATE - SEPTEMBER 17, 2010

% OVER/UNDER EST.

-18.66 %

31.35 mi of guardrail replacement on M-26 from US-45 to the

Houghton County line and on US-141 from US-2 northerly to

Basilio Road, Ontonagon and Iron Counties.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Snowden, Inc. $ 492 ,296.65 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004045 $ 72,480.00 $ 67,817.00

PROJECT ARL 57113-107484

LOCAL AGRMT. 10-5134

START DATE - 10 days after award
COMPLETION DATE - JUNE 25, 2010

1.17 mi of hot mix asphalt overlay on Lucas Road (Fahrney

Road and Bosscher Road) from the Manistee River bri
northerly to County Line Road, Missaukee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

Rieth-Riley Construction Co., Inc. $ 67,817.00

% OVER/UNDER EST.

dge

-6.43 %

AS-CHECKED

Same 1 **




LETTING OF APRIL 02, 2010 ENG. EST.
PROPOSAL 1004027 $ 966,431.05
PROJECT ARL 41081-108833

LOCAL AGRMT. 10-5148

START DATE - 10 days after award

COMPLETION DATE - JULY 30, 2010

$

LOW BID

799,590.00

-17.26 %

2.75 mi of hot mix asphalt surfacing, crushing and shaping,

modified, cold milling, aggregate shoulder, guardrail, and
pavement markings on Cannonsburg Road from Myers Lake

Avenue to Giles Avenue, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

% OVER/UNDER EST.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 799,590.00 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004024 $ 50,951.76 $ 51,421.25
PROJECT AR 31012-106222
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - AUGUST 16, 2010
COMPLETION DATE - 10 working days 0.92 %

0.26 mi of guardrail replacement and hot mix asphalt

maintenance strip replacement on M-26 from Calverley Street

to Canal Road in the city of Houghton, Houghton County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Snowden, Inc. $ 51,421.25 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004002 $ 446,117.33 $ 390,433.40
PROJECT AR 02021-106215
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - AUGUST 27, 2010 -12.48 %
13.21 mi of guardrail replacement and upgrading on M-94
from west of Slapneck Creek northeasterly to the
intersection of M-94 and M-28, Alger County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Snowden, Inc. $ 390,433.40 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID



PROPOSAL 1003085 $ 641,646.00 $ 478,602.27
PROJECT ARU 50458-106724, ETC

LOCAL AGRMT. 10-5106 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2010 -25.41 %

0.59 mi of hot mix asphalt cold milling and resurfacing,
concrete pavement repairs, concrete curb and gutter
replacement, and earthwork on Rathbone Avenue from
Dickinson Street to Avery Street and on South Main Street
from Robertson Street to Terry Street in the city of Mount
Clemens, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
James P Contracting, Inc. $ 478,602.27 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004069 $ 498,045.00 % 447,849.10
PROJECT ARUL 79481-89556
LOCAL AGRMT. 10-5173 % OVER/UNDER EST.
START DATE - JULY 01, 2010
COMPLETION DATE - SEPTEMBER 30, 2010 -10.08 %

0.94 mi of hot mix asphalt cold milling, overlay, ADA
ramps, structure adjustments, and pavement markings

on Hooper Street from M-81 to Gilford Road in the city
of Caro, Tuscola County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Pyramid Paving and Contracting Co. $ 447,849.10 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004070 $ 437,345.70 $ 382,088.15
PROJECT ARU 77475-106787
LOCAL AGRMT. 10-5129 % OVER/UNDER EST.
START DATE - MAY 10, 2010
COMPLETION DATE - JULY 31, 2010 -12.63 %

0.35 mi of hot mix asphalt road reconstruction including
pavement removal, drainage improvements, concrete curb

and gutter, hot mix asphalt paving, guardrail replacement,
and pavement markings on St. Clair Highway from Oak

Street to Palmer Street in the city of St. Clair, St. Clair
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Teltow Contracting, Inc. $ 382,088.15 Same 1 **




LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004041 $ 772,548.50 $ 633,574.42
PROJECT ARU 81406-106805

LOCAL AGRMT. 10-5116 % OVER/UNDER EST.
START DATE - JUNE 07, 2010

COMPLETION DATE - AUGUST 20, 2010 -17.99 %

0.33 mi of full-depth reconstruction of hot mix asphalt

pavement, concrete curb and gutter, watermain installation,

earth grading, storm sewer, and restoration on Mansfield
Street from Westmoorland Street to Congress Street in the
city of Ypsilanti, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pamar Enterprises, Inc. $ 633,574.42 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004023 $ 946,865.72 $ 761,833.20
PROJECT ARE 18900-106173
LOCAL AGRMT. 10-5086 % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - JULY 21, 2010 -19.54 %

6.99 mi of hot mix asphalt paving of motorized path,
trenching, drainage, and miscellaneous improvements on

Pere Marquette Rail Trail from Mystic Lake easterly to west

of the city of Farwell, Clare County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Crawford Contracting, Inc. $ 761,833.20 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004065 $ 902,972.50 $ 778,685.74
PROJECT ARL 06555-89719
LOCAL AGRMT. 10-5175 % OVER/UNDER EST.
START DATE - JUNE 07, 2010
COMPLETION DATE - JULY 23, 2010 -13.76 %
3.01 mi of hot mix asphalt resurfacing, base crushing and
shaping, biaxial geogrid, precast concrete box culvert,
guardrail, and slope restoration on Turner Road from Herr
Road easterly to Tonkey Road, Arenac County.
This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 778,685.74 Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004034 $ 417,026.04 $ 364,985.30
PROJECT ARL 83165-107615

LOCAL AGRMT. 10-5157 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 01, 2010 -12.48 %

17.37 mi of single chip and fog sealing on No. 9 Road from
M-115 northerly to No. 2 Road and on No. 29 Road and No.
31 Road from No. 20 Road northerly to No. 2 Road, Wexford
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Fahrner Asphalt Sealers, L.L.C. $ 364,985.30 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004009 $ 436,325.50 $ 372,056.95
PROJECT ARUL 58416-106742
LOCAL AGRMT. 10-5122 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 31, 2010 -14.73 %

0.32 mi of road reconstruction of existing bituminous

over concrete pavement with new concrete and integral curb
over stone base on LaPlaisance Road from Sixth Street to
Jones Avenue iIn the city of Monroe, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Sera Excavating, L.L.C. $ 372,056.95 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004006 $ 1,403,506.50 $ 1,097,994.76
PROJECT ARL 63459-107485, ETC
LOCAL AGRMT. 10-5125 % OVER/UNDER EST.
START DATE - JUNE 22, 2010
COMPLETION DATE - AUGUST 25, 2010 =21.77 %

6.89 mi of hot mix asphalt cold milling, resurfacing, and
aggregate shoulders on Clyde Road from west of Strathcona
Drive to Milford Road, on Grange Hall Road from Dixie
Highway to Jossman Road and from the west Holly village
limits to North Holly Road, and on Romeo Road from
Rochester Road to Dequindre Road, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED

Ace Asphalt & Paving Company $ 1,097,994.76 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004092 $ 230,327.45 % 212,788.40
PROJECT ARL 09017-108708

LOCAL AGRMT. 10-5218 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 03, 2010 -7.61 %

1.00 mi of hot mix asphalt cold milling, crushing and
shaping, culvert replacement, ditching, and hot mix asphalt
shoulders on Seven Mile Road from Hotchkiss Road to Salzburg
Road, Bay County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Saginaw Asphalt Paving Co. $ 212,788.40 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004063 $ 1,353,744.15 $ 1,124,801.71
PROJECT ARU 63459-106767
LOCAL AGRMT. 10-5172 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 12, 2010 -16.91 %

0.60 mi of rehabilitation and widening including pavement
removal, earth excavation, aggregate base, cold milling hot
mix asphalt and concrete, concrete pavement cracking,
seating, and repairs, hot mix asphalt resurfacing, concrete
sidewalk, curb, gutter, and ADA ramps, guardrail upgrades,
pedestrian signals, and miscellaneous bridge repair work on
Cooley Lake Road from Hiller Road to Cass Elizabeth Road,
Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 1,124,801.71 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004067 $ 551,467.00 % 497 ,563.40
PROJECT ARL 15029-107126
LOCAL AGRMT. 10-5176 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010 -9.77 %

2.51 mi of hot mix asphalt resurfacing, machine grading,
aggregate shoulders, pavement marking, and slope restoration
on Peninsula Road from Advance Road northerly to Reich Road,
Charlevoix County.



This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 497 ,563.40 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004078 $ 200,486.35 $ 141,491.19
PROJECT ARL 58460-106748
LOCAL AGRMT. 10-5202 % OVER/UNDER EST.
START DATE - AUGUST 02, 2010
COMPLETION DATE - AUGUST 23, 2010 -29.43 %

1.88 mi of hot mix asphalt cold milling, ultra-thin overlay,
and pavement markings on Luna Pier Road from M-125
to 1-75, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 141,491.19 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004056 $ 1,139,783.35 $ 972,055.22
PROJECT ARU 63457-109548
LOCAL AGRMT. 10-5196 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 20, 2010 -14.72 %

1.01 mi of concrete pavement cold milling, cracking and
seating, and pavement repairs, hot mix asphalt resurfacing,
concrete pavement, curb, gutter, and sidewalk, ADA ramps,
and pedestrian signals on Orchard Lake Road from 12 Mile
Road northerly to 13 Mile Road in the city of Farmington
Hills, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 972,055.22 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003091 $ 2,164,197.80 $ 2,066,313.87
PROJECT ARU 63459-106779
LOCAL AGRMT. 10-5111 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -4.52 %

2.14 mi of hot mix asphalt surfacing including aggregate
base, storm sewer, concrete pavement, curb, and gutter,
guardrail, and pavement markings on Inkster Road from
Nine Mile Road northerly to Eleven Mile Road in the city
of Southfield, Oakland County.



This project is funded with American Recovery and
Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,066,313.87 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003029 $ 798,364.68 % 824,878.73
PROJECT ARU 81400-109109, ETC
LOCAL AGRMT. 10-5052 % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - SEPTEMBER 30, 2010 3.32 %

6.15 mi of hot mix asphalt pavement overlay with gravel
shoulder restoration on Ellsworth Road from Maple Road to
State Road, on Ann Arbor-Saline Road from Textile Road

to Pleasant Lake Road, on Huron River Drive from Wagner
Road to Maple Road, on Textile Road from Carpenter Road
to Munger Road, and from Whittaker Road to Mohawk Avenue,
Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 824,878.73 Same 1 **
LETTING OF APRIL 15, 2010 ENG. EST. BEST VALUE
PROPOSAL 1004701 $ 2,470,000.00 $ 2,327,000.00
PROJECT AR 84913-105799
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2011 -5.79 %

Design and installation of 9 dynamic message signs, ITS
conduit, Fiber optic cable, handholes, and related
infrastructure at 3 locations each on 1-96, 1-196, and M-6
in the cities of Grand Rapids and Kentwood and the townships
of Byron, Gaines, Grand Rapids, and Saugatuck, Kent and
Allegan Counties.

This is a Design-Build project which will be awarded based
on Best Value. See Instructions to Proposers found in the
proposal.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

AS CHECKED TECHNICAL PROPOSAL BEST VALUE
BIDDER BIDS SCORE PRICE SCORE SCORE

J. Ranck Electric, Inc. $ 2,327,000.00 85 70 155 1 **



NOTE: The Best Value selection is based on the technical and price
proposals

(Proposal Price Score) using the follow equation:

Proposal Price Score = [Low Bid/Bid] x 70

Best Value Score = Technical score + Proposal Price Score
(highest score is selected firm)

LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003096 $ 930,007.85 % 945,577.27
PROJECT ARU 82457-106806

LOCAL AGRMT. 10-5109 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - 80 working days 1.67 %

0.20 mi of road reconstruction including concrete pavement,
drainage improvements, hot mix asphalt paving, traffic
signal improvements, and concrete sidewalk ramps at the
Warren Road and Lilley Road intersection, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
San Marino Excavating, Inc. $ 945,577 .27 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004064 $ 1,124,592.00 $ 988,924 .25
PROJECT ARU 63459-106775
LOCAL AGRMT. 10-5194 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 01, 2010 -12.06 %

0.94 mi of pavement removal, earth excavation, aggregate
base, culvert, sewer, and drainage structure work, hot
mix asphalt cold milling and resurfacing, concrete curb,
gutter, sidewalk, and ADA ramps, and pedestrian signal
upgrades on White Lake Road from Clement Road to Dixie
Highway, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 988,924 .25 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004040 $ 875,067.05 $ 799,806.02
PROJECT ARU 50458-104518
LOCAL AGRMT. 10-5102 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010 -8.60 %

0.53 mi of hot mix asphalt cold milling and resurfacing,
concrete curb and gutter replacement, concrete pavement
repairs, storm sewer, irrigation system restoration, and



earthwork on Hayes Road from Nine Mile Road to Stephens
Road in the city of Eastpointe, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Al"s Asphalt Paving Co. $ 799,806.02 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004001 $ 1,049,483.00 $ 924,982 .64
PROJECT ARU 82457-106852
LOCAL AGRMT. 10-5103 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - 75 working days -11.86 %

Replacement of bridge superstructure with minor approach
work including bridge approach paving and guardrail
placement on Goddard Extension over Merriman Road,

Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C. A. Hull Co., Inc. $ 924,982 .64 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004055 $ 96,120.53 $ 112,780.84
PROJECT ARU 58071-107762
LOCAL AGRMT. % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - SEPTEMBER 02, 2010 17.33 %

1.43 mi of hot mix asphalt intermittent pavement repairs
and shoulder widening on M-125 from the Ohio state line
northerly to Sterns Road, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 112,780.84 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004046 $ 31,622.00 $ 30,818.54
PROJECT ARL 40079-109244
LOCAL AGRMT. 10-5133 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - JUNE 11, 2010 -2.54 %



0.50 mi of hot mix asphalt overlay on County Road 612 from
Darke Road westerly, Kalkaska County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 30,818.54 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004018 $ 280,929.85 % 250,678.31
PROJECT ARUL 76421-107586
LOCAL AGRMT. 10-5082 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - 40 working days -10.77 %

0.15 mi of hot mix asphalt reconstruction including
aggregate base, storm sewer, concrete curb and gutter,
watermain, and pavement markings on North Shiawassee
Street from south of St. Mary Street northerly to Walnut
Street in the city of Corunna, Shiawassee County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Jack Fick Excavating, Inc. $ 250,678.31 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004077 $ 222,456.50 $ 198,529.28
PROJECT ARL 82457-109117
LOCAL AGRMT. 10-5153 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - 25 working days -10.76 %

0.27 mi of hot mix asphalt road resurfacing, storm sewer,
guardrail upgrades, and pavement markings on Judd Road
at Haggerty Road, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Al"s Asphalt Paving Co. $ 198,529.28 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004073 $ 318,073.60 $ 297,011.96
PROJECT ARUL 38409-90127
LOCAL AGRMT. 10-5204 % OVER/UNDER EST.
START DATE - AUGUST 02, 2010
COMPLETION DATE - 25 working days -6.62 %

0.25 mi of hot mix asphalt surface removal and paving on
West Argyle Street from West Avenue to Wisner Street in
the city of Jackson, Jackson County.

This project is funded with American Recovery and



Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 297,011.96 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004071 $ 364,459.75 % 343,759.76
PROJECT ARU 81406-106812
LOCAL AGRMT. 10-5167 % OVER/UNDER EST.
START DATE - MAY 24, 2010
COMPLETION DATE - AUGUST 27, 2010 -5.68 %

0.13 mi of full depth reconstruction, hot mix asphalt
pavement, concrete curb and gutter, watermain
modifications, earth grading, storm sewer, and restoration
on College Place from West Cross Street to Forest Avenue
in the city of Ypsilanti, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Al"s Asphalt Paving Co. $ 343,759.76 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004026 $ 1,543,138.50 $ 1,581,842.97
PROJECT ARU 33544-106394
LOCAL AGRMT. 10-5093 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 03, 2010 2.51 %

1.37 mi of road and bridge rehabilitation including hot
mix asphalt cold milling and resurfacing, drainage
improvements, curb and gutter, pavement markings, and
slope restoration on North Waverly Road from Willow Road
to Grand River Avenue, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C. A. Hull Co., Inc. $ 1,581,842.97 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004068 $ 537,566.50 $ 546,506.53
PROJECT ARU 63459-106759
LOCAL AGRMT. 10-5197 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - SEPTEMBER 01, 2010 1.66 %

0.50 mi of hot mix asphalt cold milling and resurfacing,
concrete pavement cold milling, concrete curb, gutter,
pavement repairs, sidewalk, and ADA ramps on Hilton
Road from Nine Mile Road northerly to Woodward



Heights Boulevard in the city of Ferndale, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 546,506.53 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004095 $ 67,242.22 % 76,977.92
PROJECT ARUL 59441-109052
LOCAL AGRMT. 10-5206 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - JULY 31, 2010 14.48 %

0.30 mi of hot mix asphalt surfacing including cold milling,
sidewalk ADA ramps, permanent signs, and pavement

markings on Hillcrest Street from north of M-57 northerly
to Grove Street in the city of Greenville, Montcalm County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 76,977.92 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004066 $ 849,935.00 $ 738,036.67
PROJECT ARU 63457-109547
LOCAL AGRMT. 10-5195 % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - OCTOBER 29, 2010 -13.17 %

1.52 mi of concrete pavement repairs, miscellaneous concrete
curb and gutter, concrete sidewalk, and ADA ramps on Walton
Boulevard from Joslyn Avenue to the east city limits of
Pontiac, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Florence Cement Company $ 738,036.67 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004038 $ 138,623.45 $ 139,737.37
PROJECT ARUL 61407-106707
LOCAL AGRMT. 10-5104 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 10 working days 0.80 %

0.81 mi of hot mix asphalt road resurfacing including
cold milling butt joints, hot mix asphalt paving, aggregate



shoulders, and pavement markings on White Lake Drive
from Whitehall Road to Hyde Park Road, Muskegon
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 139,737.37 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004019 $ 120,707.16 $ 124,895.64
PROJECT ARUL 78434-107209
LOCAL AGRMT. 10-5098 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 31, 2010 3.47 %

0.53 mi of hot-mix asphalt paving, reconstruction of gravel
roadway, guardrail, and pavement markings on Big Hill

Road from US-12 northerly to Lafayette Road, St. Joseph
County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 124,895.64 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005007 $ 1,256,312.95 $ 1,133,897.38
PROJECT ARU 50458-104519
LOCAL AGRMT. 10-5244 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 18, 2010 -9.74 %

0.62 mi of concrete reconstruction, storm sewer, concrete
sidewalk and ramps, and irrigation system restoration on
Kelly Road southbound from Toepfer Road to 8 Mile Road

in the city of Eastpointe, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Dan®"s Excavating, Inc. $ 1,133,897.38 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005094 $ 385,259.00 $ 356,217.35
PROJECT ARUL 22427-107195, ETC
LOCAL AGRMT. 10-5211 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 20, 2010 -7.54 %

0.60 mi of base crushing and shaping, concrete sidewalk
ramps, hot mix asphalt paving, and pavement markings on



Ludington Street from Kimberly Avenue to Carpenter Avenue,
on North Kimberly Avenue from Fleshiem Street to Fairbanks
Street, on Kent Street from Kimberly Avenue to Carpenter
Avenue, on Fairbanks Street from Kimberly Avenue to
Carpenter Avenue, and on Park Avenue from Millie Hill
Estates Road to Third Street in the of city of Iron
Mountain, Dickinson County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 356,217.35 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005038 $ 873,995.00 $ 603,210.17
PROJECT ARL 70555-90151
LOCAL AGRMT. 10-5246 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 09, 2010 -30.98 %
2.70 mi of hot mix asphalt cold milling and resurfacing,
aggregate shoulders, pavement marking, and slope
restoration on 68th Avenue from Leonard Street northerly
to the 1-96 bridge, Ottawa County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 603,210.17 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005027 $ 246,397.60 $ 175,945.07
PROJECT ARL 58400-109112, ETC
LOCAL AGRMT. 10-5251 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 07, 2010 -28.59 %
48.08 mi of overband crack fill at 32 locations, Monroe
County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Scodeller Construction, Inc. $ 175,945.07 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID



PROPOSAL 1005040 $ 747,301.00 $ 608,947 .24
PROJECT ARUL 55428-89612

LOCAL AGRMT. 10-5203 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010 -18.51 %

0.48 mi of road reconstruction including pavement removal,
aggregate base, hot mix asphalt paving, storm sewer,
concrete sidewalk and ramps, and pavement markings on
14th Avenue from 1st Street to 13th Street in the city of
Menominee, Menominee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barley Trucking & Excavating, Inc. $ 608,947 .24 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005089 $ 863,526.45 $ 754,652.84
PROJECT ARUL 38409-106505
LOCAL AGRMT. 10-5302 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - 50 calendar days -12.61 %

1.41 mi of hot mix asphalt cold milling and overlay on
Spring Arbor Road from McCain Road to west of Robinson
Road, Jackson County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 754,652.84 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005058 $ 168,615.00 $ 124,298.13
PROJECT ARL 79157-109312
LOCAL AGRMT. 10-5254 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 15, 2010 -26.28 %

0.50 mi of hot mix asphalt resurfacing, cold milling,
sidewalk ramps, and pavement marking on Fulton Street

from Mills Street northerly to Main Street in the village of
Mayville, Tuscola County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Pyramid Paving and Contracting Co. $ 124,298.13 Same 1 **

LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005041 $ 474,445.48 $ 430,450.37
PROJECT ARUL 78443-108735

LOCAL AGRMT. 10-5232 % OVER/UNDER EST.
START DATE - JUNE 21, 2010

COMPLETION DATE - OCTOBER 01, 2010 -9.27 %

0.19 mi of roadway reconstruction including pavement
removal, machine grading, aggregate base, sanitary sewer,
hot mix asphalt surfacing, concrete curb and gutter, ADA
ramps, and watermain on Spring Street from Millard Street
northerly to Michigan Avenue in the city of Three Rivers,
St. Joseph County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Hoffman Bros., Inc. $ 430,450.37 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005042 $ 454,266.30 $ 360,102.38
PROJECT ARL 66131-108721
LOCAL AGRMT. 10-5081 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -20.73 %

3.50 mi of shoulders, hot mix asphalt paving, pavement
markings, and traffic control on East Shore Road
from south of M-28 southerly, Ontonagon County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Mathy Construction Company $ 360,102.38 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004037 $ 175,284.70 $ 127,370.92
PROJECT ARUL 28420-107134
LOCAL AGRMT. 10-5080 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - SEPTEMBER 30, 2010 -27.33 %

Pavement markings, sign and signal upgrades, and LED
conversion on various roads in the city of Traverse
City, Grand Traverse County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED



Rauhorn Electric, Inc. $ 127,370.92

Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004008 $ 622,395.60 $ 671,268.88
PROJECT ARU 63459-106778
LOCAL AGRMT. 10-5126 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - SEPTEMBER 30, 2010 7.85 %
0.48 mi of road reconstruction including aggregate base,
sewer, drainage structures, hot mix asphalt resurfacing,
concrete curb and gutter, and ADA ramps on Nine Mile
Road from Dean Drive easterly to Pontiac Trail in the
city of South Lyon, Oakland County.
This project is funded with American Recovery and
Reinvestment Act funds.
10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
San Marino Excavating, Inc. $ 671,268.88 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004030 $ 230,351.00 % 212,120.40
PROJECT ARL 13555-108083
LOCAL AGRMT. 10-5160 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 20 working days -7.91 %
1.03 mi of hot mix asphalt resurfacing including cold
milling, aggregate shoulder, and pavement markings
on N Drive North from 15 Mile Road easterly to 16
Mile Road, Calhoun County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 212,120.40

Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004005 $ 198,699.00 $ 176,158.40
PROJECT ARUL 13411-106898

LOCAL AGRMT. 10-5128 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - 20 working days -11.34 %

0.66 mi of hot mix asphalt cold milling and resurfacing with

hot mix asphalt curb on 6 1/2 Mile Road from B Drive North

northerly to Christian Drive, Calhoun County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED

AS-CHECKED



Michigan Paving and Materials Comp $ 176,158.40 Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004029 $ 670,306.00 $ 559,461.72
PROJECT ARUL 46462-89609

LOCAL AGRMT. 10-5164 % OVER/UNDER EST.
START DATE - JUNE 14, 2010

COMPLETION DATE - SEPTEMBER 03, 2010 -16.54 %

1.14 mi of hot mix asphalt base crushing, shaping, and
surfacing, grading, and drainage on Sutton Road from
Occidental Highway to Green Road, Lenawee County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Slusarski Excavating & Paving, Inc. $ 559,461.72 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003044 $ 149,995.45 $ 128,899.12
PROJECT ARUL 50460-108597
LOCAL AGRMT. 10-5073 % OVER/UNDER EST.
START DATE - JULY 30, 2010
COMPLETION DATE - AUGUST 30, 2010 -14.06 %

0.49 mi of cold milling hot mix asphalt and resurfacing,
hot mix asphalt overlay, brick paver sidewalk ramps, and
earthwork on Division Street from M-19 to Grand Trunk
Railroad in the city of Richmond, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
James P Contracting, Inc. $ 128,899.12 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003033 $ 263,511.73 $ 274,520.62
PROJECT ARU 81406-107419
LOCAL AGRMT. 10-5015 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - 45 calendar days 4.18 %

9.80 mi of non-motorized expansion including pavement
markings and signing at various segments along 34 streets
in the city of Ann Arbor, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED

P.K. Contracting, Inc. $ 274,520.62 Same 1 **




LETTING OF APRIL 02, 2010 ENG. EST. LOW BID

PROPOSAL 1004081 $ 59,513.00 $ 71,318.80
PROJECT ARL 16031-106497

LOCAL AGRMT. 10-5135 % OVER/UNDER EST.
START DATE - JUNE 14, 2010

COMPLETION DATE - JULY 16, 2010 19.84 %

0.50 mi of hot mix asphalt cold milling, paving, and
pavement markings on Western Avenue from the

Cheboygan south city limits northerly to Lincoln Avenue
in the city of Cheboygan, Cheboygan County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 71,318.80 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004044 $ 1,609,773.15 $ 1,284,985.47
PROJECT ARU 63459-106772
LOCAL AGRMT. 10-5193 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 15, 2010 -20.18 %

0.84 mi of roadway reconstruction including pavement
removal, earth excavation, aggregate base, hot mix asphalt
cold milling and resurfacing, culverts, sewers, drainage
structures, concrete curb and gutter, guardrail, and
sidewalk ramps on Ray Road from Lapeer Road (M-24) easterly
to Oxford Road, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

7.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Stante Excavating Co., Inc. $ 1,284,985.47 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004080 $ 81,289.00 $ 72,877.50
PROJECT ARL 20039-109084
LOCAL AGRMT. 10-5199 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 25, 2010 -10.35 %

0.45 mi of hot mix asphalt paving, aggregate base
conditioning, and pavement marking on County Road 612
east of Stephan Bridge Road and west of KP Road,
Crawford County.

This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 72,877.50 Same 1 **

LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004057 $ 743,652.77 $ 687,914.70
PROJECT ARL 72555-89742

LOCAL AGRMT. 10-5154 % OVER/UNDER EST.
START DATE - SEPTEMBER 08, 2010

COMPLETION DATE - NOVEMBER 12, 2010 -7.50 %

1.87 mi of hot mix asphalt resurfacing, base crushing and
shaping, storm sewer upgrade, concrete curb and gutter,
pavement marking, permanent signing, and slope restoration
on Old 76 (North St. Helen Road) from Artesia Beach Road
northerly to Madison Street, Roscommon County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 687,914.70 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005083 $ 3,037,718.75 $ 2,652,118.25
PROJECT ARU 50458-106737, ETC
LOCAL AGRMT. 10-5296 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - MAY 30, 2011 -12.69 %

1.13 mi of concrete pavement with integral curb, pavement
removal, aggregate base, drainage improvements, sidewalk ADA
ramps, permanent signing, and pavement markings on 9 Mile
Road from Harper Avenue to Greater Mack Avenue and from
Greater Mack Avenue to Jefferson Avenue in the city of Saint
Clair Shores, Macomb County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Pamar Enterprises, Inc. $ 2,652,118.25 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005034 $ 44,799.98 $ 36,182.09
PROJECT ARL 28114-109333
LOCAL AGRMT. 10-5248 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 02, 2010 -19.24 %

45.04 mi of pavement markings at 15 locations countywide,
Grand Traverse County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Pavement Markings, LLC $ 36,182.09 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005012 $ 75,585.70 $ 60,762.47
PROJECT ARL 58460-106749
LOCAL AGRMT. 10-5192 % OVER/UNDER EST.
START DATE - AUGUST 09, 2010
COMPLETION DATE - AUGUST 30, 2010 -19.61 %

0.50 mi of resurfacing with hot mix asphalt ultra-thin low
volume overlay on North Dixie Highway from the Fermi
Railroad crossing to Post Road, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Gerken Paving, Inc. $ 60,762.47 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005011 $ 108,201.55 % 83,790.08
PROJECT ARU 58460-109545
LOCAL AGRMT. 10-5208 % OVER/UNDER EST.
START DATE - AUGUST 16, 2010
COMPLETION DATE - SEPTEMBER 07, 2010 -22.56 %

0.35 mi of hot mix asphalt cold milling and surfacing
on Smith Road at Jackman Road, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Gerken Paving, Inc. $ 83,790.08 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005051 $ 145,805.35 $ 128,353.29
PROJECT ARU 58460-109544
LOCAL AGRMT. 10-5243 % OVER/UNDER EST.
START DATE - AUGUST 23, 2010
COMPLETION DATE - SEPTEMBER 13, 2010 -11.97 %

0.64 mi of hot mix asphalt surfacing and pavement markings
on Lewis Avenue from Ann Arbor Railroad to Pickard Road,
Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Gerken Paving, Inc. $ 128,353.29 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005019 $ 712,668.00 $ 592,655.77
PROJECT ARUL 76482-89563, ETC
LOCAL AGRMT. 10-5201 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - 90 calendar days -16.84 %

0.52 mi of hot mix asphalt cold milling and resurfacing,

watermain, sanitary sewer, storm sewer, and reconstruction
of sidewalk ramps on Russell Street from East Main Street
to Ann Arbor Street and on Main Street from Russell Street
to Mercer Street in the city of Durand, Shiawassee County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Perrin Construction Co., Inc. $ 592,655.77 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005069 $ 573,305.00 $ 423,422 .72
PROJECT ARL 77475-106796
LOCAL AGRMT. 10-5279 % OVER/UNDER EST.
START DATE - JULY 19, 2010
COMPLETION DATE - OCTOBER 10, 2010 -26.14 %

0.78 mi of earth excavation, pavement removal, hot mix
asphalt cold milling and surfacing, drainage improvements,
and safety item upgrades on Gratiot Road from east of
Bartlett Road easterly to Airport Road, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 423,422.72 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005008 $ 926,690.61 $ 790,735.23
PROJECT ARUL 56415-89602
LOCAL AGRMT. 10-5242 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - SEPTEMBER 03, 2010 -14.67 %

1.09 mi of cold milling hot mix asphalt and resurfacing,
concrete joint, crack, curb, and gutter repairs, concrete
sidewalk ramps, guardrail, and earthwork on North Saginaw



Road from the Saginaw Bay Southern Railroad crossing to
south of the Huron and Eastern Railroad and from Austin

Street to James Savage Road in the city of Midland, Midland

County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required
BIDDER AS-SUBMITTED

Pyramid Paving and Contracting Co. $ 790,735.23

AS-CHECKED

Same 1 **

LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005266 $ 601,375.50 % 636,489.00
PROJECT ARUL 76421-105162

LOCAL AGRMT. 10-5099 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 30, 2010 5.84 %

0.25 mi of concrete sidewalk reconstruction, brick

sidewalks, landscaping, and storm sewer on Washington Street

from Jerome Street to Mason Street in the city of Owosso,

Shiawassee County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Novak Construction $ 636,489.00 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005006 $ 1,501,144.80 $ 1,326,841.50
PROJECT ARL 34021-77474
LOCAL AGRMT. 10-5155 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 12, 2010 -11.61 %

1.02 mi of machine grading, aggregate base, drainage
structure, hot mix asphalt paving, sewer, watermain,

pavement markings, and traffic control on Jordan Lake Avenue
from M-50 to the village limits of Lake Odessa, lonia

County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Kentwood Excavating, Inc. $ 1,326,841.50 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005030 $ 174,896.00 $ 148,373.52



PROJECT ARU 82457-106799

LOCAL AGRMT. 10-5205 % OVER/UNDER EST.

START DATE - JULY 15, 2010

COMPLETION DATE - 30 working days -15.16 %
0.11 mi of concrete pavement reconstruction including
pavement removal, aggregate base, concrete pavement,
sidewalk ramps, curb and gutter, and restoration on the
Wayne Road ramps at Michigan Avenue in the city
of Wayne, Wayne County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED

Dan®"s Excavating, Inc. $ 148,373.52 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005037 $ 1,113,090.00 $ 929,572.30
PROJECT ARU 41401-106401
LOCAL AGRMT. 10-5212 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - AUGUST 11, 2010 -16.49 %
1.37 mi of hot mix asphalt cold milling and resurfacing,
paving, concrete ultra-thin overlay and sidewalk ramps,
and pavement markings on Fuller Avenue from Knapp
Street to Plainfield Avenue in the city of Grand Rapids,
Kent County.
This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED

Michigan Paving and Materials Comp $ 929,572.30

Same 1 **

LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005004 $ 968,981.00 $ 892,642.90
PROJECT ARU 82457-109585
LOCAL AGRMT. 10-5281 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - 40 working days -7.88 %
1.05 mi of concrete joint repair, hot mix asphalt cold
milling and surfacing, concrete curb repair, and
permanent pavement markings on Joy Road from Inkster
Road to Beech Daly Road in the city of Dearborn Heights,
Wayne County.
This project is funded with American Recovery and
Reinvestment Act funds.
6.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED



Cadillac Asphalt, L.L.C. $ 892,642.90 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005061 $ 201,425.14 % 195,699.53
PROJECT ARUL 19453-107198, ETC
LOCAL AGRMT. 10-5277 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 10, 2010 -2.84 %
0.37 mi of widening for center left turn lane including
earth excavation, hot mix asphalt cold milling and
surfacing, subbase, aggregate base, concrete curb and
gutter, drainage improvements, sidewalk, and slope
restoration on North Lansing Street from Lewis Street to
Walker Road and from Lewis Street to Daisy Lane in the
city of St. Johns, Clinton County.
Portions of this project are funded with American
Recovery and Reinvestment Act funds.
0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Wonsey Tree Service, Inc. $ 195,699.53 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005056 $ 230,078.80 % 191,913.79
PROJECT ARU 14400-106086
LOCAL AGRMT. 10-5223 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 10, 2010 -16.59 %
0.69 mi of hot mix asphalt cold milling and leveling course,
trenching, aggregate shoulder, signing, and pavement
markings on Gumwood Road from the Michigan/Indiana
state line to Redfield Street, Cass County.
This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Northern Construction Services, Co. $ 191,913.79 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005036 $ 1,771,745.10 $ 1,724,928.09
PROJECT ARUL 21566-106521
LOCAL AGRMT. 10-5163 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 24, 2010 -2.64 %

0.76 mi of road reconstruction, concrete curb and gutter,

storm and sanitary sewer, watermain, hot mix asphalt

paving, street lighting, and pavement markings on Stephenson

Avenue from Ludington Street to 8th Avenue in the city of



Escanaba, Delta County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Kakuk Construction, Inc. $ 1,724,928.09 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005033 $ 95,305.20 $ 94 ,563.65
PROJECT ARUL 46444-107587
LOCAL AGRMT. 10-5189 % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - AUGUST 13, 2010 -0.78 %

0.27 mi of hot mix asphalt cold milling and surfacing,
concrete curb and gutter removal and replacement, and
concrete ADA sidewalk ramps on North Ottawa Street from
M-50 to Evans Street in the city of Tecumseh, Lenawee
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 94,563.65 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005010 $ 182,435.20 $ 157,551.37
PROJECT ARUL 46444-107117
LOCAL AGRMT. 10-5187 % OVER/UNDER EST.
START DATE - JUNE 01, 2010
COMPLETION DATE - AUGUST 13, 2010 -13.64 %

0.96 mi of hot mix asphalt cold milling and surfacing,
concrete curb and gutter removal and replacement, and
ADA sidewalk ramps on North Evan Street from south of
Burt Street northerly to the northern city limits of
Tecumseh, Lenawee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 157,551.37 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005023 $ 430,911.05 $ 335,321.66
PROJECT ARUL 37424-106583
LOCAL AGRMT. 10-5186 % OVER/UNDER EST.

START DATE - JUNE 14, 2010



COMPLETION DATE - SEPTEMBER 01, 2010

-22.18 %

0.23 mi of hot mix asphalt pavement removal and resurfacing
including curb and gutter, subgrade undercutting, storm

sewer, and catch basins on Michigan Street from
Fancher Street to Mission Street in the city of
Mt. Pleasant, Isabella County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Malley Construction, Inc. $ 335,321.66 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005613 $ 164,466.58 $ 156,907 .35

PROJECT ARUL 27430-106594

LOCAL AGRMT. 10-5013

START DATE - SEPTEMBER 01, 2010
COMPLETION DATE - OCTOBER 15, 2010

% OVER/UNDER EST.

-4.60 %

0.25 mi of hot mix asphalt cold milling and resurfacing,
crown correction, miscellaneous curb and gutter replacement,
and pavement markings on North Lake Street from Cloverland
Drive (US-2) to Margaret Street in the city of lronwood,

Gogebic County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Mathy Construction Company $ 156,907 .35 Same 1**
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005618 $ 768,471.15 $ 649,884 .29

PROJECT ARU 33400-106396-2

LOCAL AGRMT. 10-5078

START DATE - 10 days after award
COMPLETION DATE - 45 calendar days

% OVER/UNDER EST.

-15.43 %

1.20 mi of hot mix asphalt cold milling and paving, concrete

curb and gutter replacement, and pavement markings on

Edgewood Boulevard from Washington Street to Cedar Street

in the city of Lansing, Ingham County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 649,884 .29

AS-CHECKED

Same 1 **




LETTING OF MAY 21, 2010 ENG. EST. LOW BID

PROPOSAL 1005612 $ 1,688,306.00 $ 1,509,718.11
PROJECT EDDF 44555-105177, ETC

LOCAL AGRMT. 10-5327 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 15, 2010 -10.58 %

3.77 mi of hot mix asphalt cold milling, resurfacing, base
crushing and shaping, aggregate shoulders, underdrains,
pavement marking, and slope restoration on Imlay City Road
from Mitchell Lake Road easterly to the west city limits of
Imlay City, Lapeer County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 1,509,718.11 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005045 $ 47,298.10 $ 44 ,228.89
PROJECT ARUL 72487-108071
LOCAL AGRMT. 10-5233 % OVER/UNDER EST.
START DATE - JULY 12, 2010
COMPLETION DATE - SEPTEMBER 01, 2010 -6.49 %

0.76 mi of hot mix asphalt ultra-thin overlay, aggregate
shoulders, and pavement marking on Loxley Road

(County Road 306) from Robinson Lane northerly

to M-55, Roscommon County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bolen Asphalt Paving, Inc. $ 44 ,228.89 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005049 $ 220,856.60 $ 193,829.41
PROJECT ARUL 83431-107593
LOCAL AGRMT. 10-5162 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2010 -12.24 %

0.93 mi of hot mix asphalt cold milling and resurfacing,
and pavement markings on Boon Road (No. 34 Road) from
west of Mitchell Street to Mitchell Street, Wexford County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Rieth-Riley Construction Co., Inc. $ 193,829.41 Same 1 **

LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005052 $ 893,845.50 $ 827,280.82
PROJECT ARU 82457-106832

LOCAL AGRMT. 10-5210 % OVER/UNDER EST.
START DATE - JULY 15, 2010

COMPLETION DATE - 40 working days -7.45 %

1.51 mi of hot mix asphalt cold milling and resurfacing,
pavement rehabilitation, concrete sidewalk ramps, and
pavement markings on Edward N. Hines Drive from Ann Arbor
Trail to the Merriman Road ramp in the city of Westland,
Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 827,280.82 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005018 $ 1,219,076.50 $ 1,087,338.05
PROJECT ARU 63457-109546
LOCAL AGRMT. 10-5241 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 25, 2010 -10.81 %

0.71 mi of roadway reconstruction including pavement
removal, station grading, aggregate base, storm sewer,
underdrain, cold milling and hot mix asphalt surface
removal, concrete joint repairs, hot mix asphalt
resurfacing, concrete curb and gutter, ADA ramps, and
pedestrian signals on Grand River Avenue from Haggerty Road
to Ten Mile Road in the city of Farmington Hills, Oakland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,087,338.05 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005050 $ 189,791.00 $ 155,843.70
PROJECT ARU 41401-106405
LOCAL AGRMT. 10-5158 % OVER/UNDER EST.
START DATE - JUNE 15, 2010
COMPLETION DATE - JUNE 30, 2010 -17.89 %

0.14 mi of hot mix asphalt road resurfacing including

cold milling, hot mix asphalt paving, concrete sidewalk
ramps, and pavement markings on Hall Street from Grandville
Avenue to the US-131 ramps in the city of Grand Rapids, Kent



County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 155,843.70 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005060 $ 640,604.25 $ 574,883.96
PROJECT ARU 63459-104675, ETC
LOCAL AGRMT. 10-5124 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - SEPTEMBER 13, 2010 -10.26 %

0.29 mi of pavement reconstruction including pavement
removal, earth excavation, aggregate base, concrete
pavement, ADA ramps, and watermain on Chesterfield

Road from Fair Street to Fern Avenue and on Fern Avenue
from Chesterfield Road to Intermodal Avenue in the city of
Ferndale, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Kennedy Excavating, Inc./Hartwell $ 574,883.96 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005025 $ 351,870.56 $ 389,638.77
PROJECT ARU 63457-109551
LOCAL AGRMT. 10-5237 % OVER/UNDER EST.
START DATE - AUGUST 02, 2010
COMPLETION DATE - OCTOBER 30, 2010 10.73 %

0.52 mi of hot mix asphalt cold milling and resurfacing,
concrete pavement repairs, concrete curb, gutter and
sidewalk, and ADA ramps on Main Street from north of 13 Mile
Road to Chippewa Street in the city of Royal Oak, Oakland
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Al"s Asphalt Paving Co. $ 389,638.77 Same 1 **
LETTING OF MARCH 05, 2010 ENG. EST. LOW BID
PROPOSAL 1003075 $ 888,760.50 $ 805,148.80

PROJECT ARE 16031-106027
LOCAL AGRMT. 09-5793 % OVER/UNDER EST.



START DATE - 10 days after award

COMPLETION DATE - AUGUST 13, 2010 -9.41 %
1.97 mi of hot mix asphalt non-motorized trail paving,
grading, concrete sidewalk, and construction of a picnic
pavilion on Trails End Drive northwesterly to I-75 at
Shepler Drive southerly to Business US-23 in the
village of Mackinaw City, Emmet and Cheboygan Counties.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
M & M Excavating Company $ 805,148.80 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005093 $ 562,335.46 $ 659,801.22
PROJECT ARU 63457-109549
LOCAL AGRMT. 10-5238 % OVER/UNDER EST.
START DATE - AUGUST 02, 2010
COMPLETION DATE - OCTOBER 30, 2010 17.33 %
0.52 mi of cold milling concrete and hot mix asphalt, hot
mix asphalt resurfacing, storm sewer, concrete curb and
gutter, and ADA ramps on Lincoln Avenue from Campbell Road
easterly to Stephenson Highway in the city of Royal Oak,
Oakland County.
This project is funded with American Recovery and
Reinvestment Act funds.

4_00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 659,801.22 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005035 $ 1,992,502.80 $ 1,839,571.85

PROJECT ARUL 61407-106698

LOCAL AGRMT. 10-5245 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - 60 working days

9.56 mi of hot mix asphalt resurfacing, cold milling,

-7.68 %

trenching, crack repair, geosynthetic fabric, ditching, tree
removals, aggregate shoulders, guardrail, pavement marking,
and slope restoration on Scenic Drive from Memorial Drive

northerly to South Shore Drive, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required
BIDDER AS-SUBMITTED

Michigan Paving and Materials Comp $ 1,839,571.85

AS-CHECKED

Same 1 **




LETTING OF MAY 07, 2010 ENG. EST. LOW BID

PROPOSAL 1005021 $ 480,930.00 $ 426,392.03
PROJECT ARUL 11411-107131

LOCAL AGRMT. 10-5231 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - AUGUST 20, 2010 -11.34 %

0.20 mi of roadway reconstruction including grading,
aggregate base, storm sewer, drainage structures,

hot mix asphalt resurfacing, concrete sidewalk, ADA ramps,
and watermain on North Main Street from Hamilton Street to
Mars Street in the village of Berrien Springs, Berrien
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Peters Construction Co. $ 426,392 .03 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005053 $ 478,425.00 $ 462,773.16
PROJECT AR 41401-107049
LOCAL AGRMT. 10-5247 % OVER/UNDER EST.
START DATE - JUNE 14, 2010
COMPLETION DATE - JULY 30, 2010 -3.27 %

1.81 mi of hot mix asphalt cold milling, surfacing, and hot-
in-place recycling, guardrail, sidewalk ADA ramp, and
pavement markings on 6 Mile Road from Alpine Avenue
easterly to Pine Island Drive, Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 462,773.16 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005046 $ 2,211,708.50 $ 1,878,614.34
PROJECT ARU 82457-106833
LOCAL AGRMT. 10-5171 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - 60 working days -15.06 %

2.11 mi of hot mix asphalt cold milling and resurfacing,
concrete sidewalk ramps, curb cap, pavement repairs, and
pavement markings on Lake Shore Drive from Moross Road to
Vernier Road in the cities of Grosse Pointe Farms and
Grosse Pointe Shores, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.
5.00 % DBE participation required



BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,878,614.34 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID
PROPOSAL 1004093 $ 209,834.50 $ 214,047.00
PROJECT ARL 41401-107174-2
LOCAL AGRMT. 09-5596 % OVER/UNDER EST.
START DATE - JULY 06, 2010
COMPLETION DATE - SEPTEMBER 10, 2010 2.01 %

0.16 mi of hot mix asphalt paving, pavement markings,
and traffic control on South Main Street from Ball Creek
Road to M-46/17 Mile Road in Kent City, Kent County.
This project is funded with American Recovery and
Reinvestment Act funds.

BIDDER AS-SUBMITTED AS-CHECKED
Youngstrom Contracting, Inc. $ 214,047 .00 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005216 $ 2,318,669.00 $ 1,384,109.62

PROJECT ARU 82400-109584

LOCAL AGRMT. 10-5191 % OVER/UNDER EST.

START DATE - 10 days after award

COMPLETION DATE - DECEMBER 15, 2010 -40.31 %
Traffic signal modernization at 29 locations on East
Jefferson Avenue from Alter Avenue to Rivard Avenue in
the city of Detroit, Wayne County.
This project is funded with American Recovery and
Reinvestment Act funds.
0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rauhorn Electric, Inc. $ 1,384,109.62 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005609 $ 656,206.85 % 460,443.31
PROJECT ARUL 58460-106751, ETC
LOCAL AGRMT. 10-5325 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 25, 2010 -29.83 %

4_.51 mi of hot mix asphalt cold milling and resurfacing on
LaPlaisance Road from Dunbar Road to Jones Avenue, on Mall
Road from US-24 to M-125, on Albain Road from the Chesapeake

and Ohio Railroad crossing to M-125, on Sterns Road from

US-24 to M-125, on Yankee Road from Clark Road to Old

US-223, and on Fort Street from South Huron Drive to the

Wayne County line, Monroe County.

This project is funded with American Recovery and
Reinvestment Act funds.



0.00 % DBE participation

required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 460,443.31 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005055 $ 272,069.89 $ 219,400.65

PROJECT ARU 82457-109587
LOCAL AGRMT. 10-5271
START DATE - JULY 19, 2010

COMPLETION DATE - OCTOBER 29, 2010

% OVER/UNDER EST.

-19.36 %

0.45 mi of hot mix asphalt cold milling and surfacing,
concrete joint repair, concrete curb and gutter, ADA
sidewalk ramps, and safety item upgrades on Third Street
from Vinewood Street to North Line Road in the city of

Wyandotte, Wayne County.

This project is funded with American Recovery and

Reinvestment Act funds.

0.00 % DBE participation required

BIDDER

Cadillac Asphalt, L.L.C.

$

AS-SUBMITTED

AS-CHECKED

219,400.65 Same 1

*x

LETTING OF MAY 07, 2010
PROPOSAL 1005026

PROJECT ARUL 46417-108623
LOCAL AGRMT. 10-5188

$

START DATE - 10 days after award

LOW BID
215,263.83

ENG. EST.
251,859.60 $

% OVER/UNDER EST.

COMPLETION DATE - JULY 30, 2010 -14.53 %
0.38 mi of hot mix asphalt crushing, shaping, and
resurfacing, concrete curb and gutter replacement, and
structure adjustments on McKenzie Street from Maumee
Street to Maple Avenue in the city of Adrian, Lenawee
County.
This project is funded with American Recovery and
Reinvestment Act funds.
0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 215,263.83 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005031 $ 169,200.30 $ 152,181.20

PROJECT ARUL 39405-108729
LOCAL AGRMT. 10-5235

START DATE - 10 days after award
COMPLETION DATE - 30 working days

% OVER/UNDER EST.

-10.06 %

0.23 mi of cold milling concrete and hot mix asphalt, hot
mix asphalt resurfacing, and concrete curb, gutter, and ADA
ramps on West Michigan Avenue from east of Dormitory



Road to east of Sprague Avenue in the city of Kalamazoo,
Kalamazoo County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 152,181.20 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005015 $ 2,455,850.19 $ 1,925,584.46
PROJECT ARU 81406-107833
LOCAL AGRMT. 10-5159 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2010 -21.59 %

1.40 mi of hot mix asphalt cold milling and resurfacing,
drainage structures, base repairs, concrete curb, gutter,
and sidewalk on Plymouth Road from Nixon Road to US-23 and
on Green Road from Plymouth Road to Baxter Road in the
city of Ann Arbor, Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,925,584.46 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005029 $ 205,576.50 % 199,252.81
PROJECT ARU 25402-106205
LOCAL AGRMT. 10-5229 % OVER/UNDER EST.
START DATE - JUNE 21, 2010
COMPLETION DATE - OCTOBER 10, 2010 -3.08 %

0.24 mi of hot mix asphalt cold milling and resurfacing,
joint and crack repair, concrete curb, gutter, driveway, and
ADA ramps, sidewalk repair, and pavement markings on Terrace
Street from River Road northerly to Main Street in the city
of Flushing, Genesee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
L. A. Construction, Corp. $ 199,252.81 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005064 $ 66,017.32 $ 52,450.81
PROJECT ARL 60100-105689
LOCAL AGRMT. 10-5255 % OVER/UNDER EST.

START DATE - 10 days after award
COMPLETION DATE - SEPTEMBER 15, 2010 -20.55 %



60.97 mi of pavement marking at 13 locations, Montmorency
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
M& Pavement Marking, Inc. $ 52,450.81 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005616 $ 6,582,022.90 $ 5,303,387.44
PROJECT ARL 08609-84941, ETC
LOCAL AGRMT. 10-5225 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JULY 01, 2011 -19.43 %

2.08 mi of road reconstruction, earth excavation, culverts,
sewer, drainage structures, clearing, bridge removal, and
replacement on Finkbeiner Road from east of Cherry Valley
Road to Whitneyville Road, including Thornapple River and
Spring Creek bridges, Barry County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

8.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Milbocker and Sons, Inc. $ 5,303,387.44 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005602 $ 2,015,000.00 $ 2,210,038.00
PROJECT ARU 63459-106761, ETC
LOCAL AGRMT. 10-5313 % OVER/UNDER EST.
START DATE - JULY 19, 2010
COMPLETION DATE - NOVEMBER 14, 2010 9.68 %

4_.00 mi of concrete pavement repairs, hot mix asphalt
resurfacing, and concrete curb, gutter, and ADA ramps on
Chrysler Service Drive northbound and southbound from Elza
Street and Maxlow Street to Nine Mile Road and from Nine
Mile Road to Ten Mile Road in the city of Hazel Park,
Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

10.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 2,210,038.00 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005604 $ 1,288,731.21 $ 1,044,291.50
PROJECT ARL 21555-76785, ETC
LOCAL AGRMT. 10-5315 % OVER/UNDER EST.

START DATE - 10 days after award



COMPLETION DATE - OCTOBER 15, 2010 -18.97 %

5.87 mi of hot mix asphalt crushing, shaping, and paving,
trenching, shoulder widening, superelevation correction,
slope restoration, pavement marking, and traffic control on
County Road 432 from M-35 easterly and from east of M-35

to east of M-35, Delta County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Payne & Dolan Inc. $ 1,044,291.50 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005617 $ 1,848,466.09 $ 1,597,555.45
PROJECT ARL 46044-103368, ETC
LOCAL AGRMT. 10-5332 % OVER/UNDER EST.
START DATE - JULY 05, 2010
COMPLETION DATE - JUNE 01, 2011 -13.57 %

2.02 mi of concrete curb removal and replacement, hot mix
asphalt pavement removal, aggregate base, storm sewer, hot
mix asphalt paving, watermain construction, construction of
passing flare, and re-establish bike lanes on Clinton Road
from south of Macon Road to US-12, on Tecumseh Road from
south of Macon Road to south of US-12, and at Franklin
Street in the village of Clinton, Lenawee County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Barrett Paving Materials Inc. $ 1,597,555.45 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005014 $ 2,463,244.60 $ 2,174,942.71
PROJECT ARU 82457-106836
LOCAL AGRMT. 10-5209 % OVER/UNDER EST.
START DATE - JULY 15, 2010
COMPLETION DATE - 60 working days -11.70 %

2.09 mi of hot mix asphalt road resurfacing including
cold milling, storm sewer, concrete pavement repair
and sidewalk ramps, hot mix asphalt paving, and
pavement markings on Middlebelt Road from Cherry Hill
Road to Warren Road in the city of Garden City, Wayne
County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Ajax Paving Industries, Inc. $ 2,174,942.71 Same 1 **




LETTING OF APRIL 02, 2010 ENG. EST.
PROPOSAL 1004058 $ 530,230.90
PROJECT ARL 62123-106337

LOCAL AGRMT. 10-5132

START DATE - 10 days after award

COMPLETION DATE - JULY 30, 2010

$

LOW BID

485,277.31

% OVER/UNDER EST.

-8.48 %

1.99 mi of hot mix asphalt resurfacing, base crushing and
shaping, aggregate shoulders, pavement marking, and slope
restoration on Alger Avenue from Moore Street northerly to

128th Street, Newaygo County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Michigan Paving and Materials Comp $ 485,277.31 Same 1 **
LETTING OF JUNE 18, 2010 ENG. EST. LOW BID
PROPOSAL 1006607 $ 38,672.00 $ 25,675.00

PROJECT ARL 59117-109056-2
LOCAL AGRMT. 10-5139

START DATE - 10 days after award
COMPLETION DATE - JULY 30, 2010

% OVER/UNDER EST.

-33.61 %

3.00 mi of overband crack Ffill on Mt. Hope Road from north

of Condensary Road northerly to south of Sidney Roa
Montcalm County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

d,

BIDDER AS-SUBMITTED AS-CHECKED
C & D Hughes, Inc. $ 25,675.00 Same 1 **
LETTING OF MAY 07, 2010 ENG. EST. LOW BID
PROPOSAL 1005039 $ 834,055.50 $ 701,715.00

PROJECT ARUL 58544-106743, ETC
LOCAL AGRMT. 10-5256, 10-5257

START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 12, 2010

% OVER/UNDER EST.

-15.87 %

1.46 mi of hot mix asphalt cold milling, resurfacing, and

aggregate shoulders on North Dixie Highway from the Monroe
city limits northerly to Hurd Road and from west of Ternes
Drive easterly to the city limits of Monroe, Monroe County.

Portions of this project are funded with American
Recovery and Reinvestment Act funds.

4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 701,715.00 Same 1 **
LETTING OF APRIL 02, 2010 ENG. EST. LOW BID



PROPOSAL 1004061 $ 2,218,297.78 $ 2,022,528.89
PROJECT ARE 63052-106024

LOCAL AGRMT. 09-5778 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - NOVEMBER 15, 2010 -8.83 %

Construction of a non-motorized bridge including hot mix
asphalt, placing retaining walls, and approach work at
Clinton River Trail Bridge over US-24 in the city of
Pontiac, Oakland County.

This project is funded with American Recovery and
Reinvestment Act funds.

6.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Anlaan Corporation $ 2,022,528.89 Same 1 **
LETTING OF MAY 21, 2010 ENG. EST. LOW BID
PROPOSAL 1005610 $ 431,034.50 $ 313,922.75
PROJECT ARUL 80449-107688
LOCAL AGRMT. 10-5113 % OVER/UNDER EST.
START DATE - AUGUST 16, 2010
COMPLETION DATE - OCTOBER 01, 2010 -27.17 %

0.30 mi of hot mix asphalt crushing, shaping, widening, and
resurfacing, curb and gutter, ADA sidewalk ramp upgrades,
and permanent pavement markings on 73rd Street from the
intersection of County Road 388 (Phoenix Street) to the
Tractor Supply Store iIn the city of South Haven, Van Buren
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
R. Smith & Sons Trucking, Inc. $ 313,922.75 Same 1 **
LETTING OF JUNE 04, 2010 ENG. EST. LOW BID
PROPOSAL 1006059 $ 341,243.42 % 259,924 .55
PROJECT ARUL 52423-107515
LOCAL AGRMT. 10-5351 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - AUGUST 28, 2010 -23.83 %

0.15 mi of hot mix asphalt roadway reconstruction,
concrete curb, gutter, and sidewalk, aggregate base,
storm sewer, and restoration on Croix Street from Maas
Street easterly to Baldwin Kiln Street in the city of
Negaunee, Marquette County.

This project is funded with American Recovery and
Reinvestment Act funds.

5.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Smith Paving, Inc. $ 259,924 .55 Same 1 **

LETTING OF JULY 02, 2010 ENG. EST. LOW BID
PROPOSAL 1007072 $ 231,657.95 % 124,710.72
PROJECT ARE 81081-110329

LOCAL AGRMT. 10-5475 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - OCTOBER 15, 2010 -46.17 %

0.01 mi of historic freighthouse restoration, wooden deck
construction, brick cleaning and repair, mortar repointing,
and stair construction at the Ypsilanti Freighthouse
northwest of the intersection of North River Street and East
Cross Street at 100 Market Plaza in the city of Ypsilanti,
Washtenaw County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Envision Builders, Inc. $ 124,710.72 Same 1 **
LETTING OF AUGUST 06, 2010 ENG. EST. LOW BID
PROPOSAL 1008008 $ 301,870.00 $ 210,444 .50
PROJECT ARL 55555-100209
LOCAL AGRMT. 10-5480 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - OCTOBER 01, 2010 -30.29 %

1.80 mi of hot mix asphalt paving, shoulders, pavement
markings, and traffic control on County Road 338 from
County Road 571 to K3 Lane, Menominee County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Bacco Construction Company $ 210,444 .50 Same 1 **
LETTING OF AUGUST 06, 2010 ENG. EST. LOW BID
PROPOSAL 1008079 $ 272,677.81 % 228,889.00
PROJECT ARUL 09408-106964
LOCAL AGRMT. 10-5569 % OVER/UNDER EST.
START DATE - 10 days after award
COMPLETION DATE - JUNE 30, 2011 -16.06 %

0.73 mi of hot mix asphalt removal and resurfacing,
machine grading, concrete curb and gutter repair, concrete
sidewalk ADA ramps, and guardrail on Bay-Arenac Drive from
Monitor Road to Two Mile Road, Bay County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required



BIDDER AS-SUBMITTED

AS-CHECKED

Saginaw Asphalt Paving Co. $ 228,889.00 Same 1 **
LETTING OF AUGUST 06, 2010 ENG. EST. LOW BID
PROPOSAL 1008028 $ 86,878.00 $ 67,140.50

PROJECT ARL 24155-109331

LOCAL AGRMT. 10-5531

START DATE - 10 days after award
COMPLETION DATE - OCTOBER 29, 2010

% OVER/UNDER EST.

-22.72 %

1.15 mi of hot mix asphalt ultra-thin overlay, wedging, and
pavement markings on Lake Road from M-119 easterly to the

Harbor Springs west city limit, Emmet County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 67,140.50 Same 1 **
LETTING OF SEPTEMBER 03, 2010 ENG. EST. LOW BID
PROPOSAL 1009036 $ 83,707.00 $ 82,319.49

PROJECT ARUL 13411-110889
LOCAL AGRMT. 10-5610
START DATE - 10 days after award

% OVER/UNDER EST.

COMPLETION DATE - 30 working days -1.66 %
0.06 mi of hot mix asphalt resurfacing, storm sewer, and
concrete curb, gutter, sidewalks, and ADA ramps on
Hamblin Road at Jackson Road in the city of Battle Creek,
Calhoun County.
This project is funded with American Recovery and
Reinvestment Act funds.
0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Hoffman Bros., Inc. $ 82,319.49 Same 1 **
LETTING OF OCTOBER 01, 2010 ENG. EST. LOW BID
PROPOSAL 1010005 $ 213,254.00 $ 188,773.11

PROJECT ARU 50458-106732

LOCAL AGRMT. 10-5641

START DATE - 10 days after award
COMPLETION DATE - JUNE 01, 2011

% OVER/UNDER EST.

-11.48 %

0.85 mi of hot mix asphalt overlay, aggregate shoulder,

concrete ADA sidewalk ramps, and earthwork on Mound

Road from 23 Mile Road to the middle branch of the Clinton

River, Macomb County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED

AS-CHECKED



James P Contracting, Inc. $ 188,773.11 Same 1 **

LETTING OF AUGUST 06, 2010 ENG. EST. LOW BID
PROPOSAL 1008077 $ 1,463,460.50 $ 1,744,841.61
PROJECT ARU 82400-106817

LOCAL AGRMT. 10-5542 % OVER/UNDER EST.
START DATE - 10 days after award

COMPLETION DATE - SEPTEMBER 30, 2012 19.23 %

0.29 mi of pavement removal, cold milling, curb and gutter,
storm sewer, hot mix asphalt paving, concrete sidewalks,
concrete building vault reconstruction, street lighting,
pavement markings, and streetscape amenities on Michigan
Avenue from Cass Avenue easterly to Woodward Avenue in the
city of Detroit, Wayne County.

This project is funded with American Recovery and
Reinvestment Act funds.

20.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ajax Paving Industries, Inc. $ 1,744,841.61 Same 1 **
LETTING OF OCTOBER 01, 2010 ENG. EST. LOW BID
PROPOSAL 1010013 $ 159,801.93 $ 139,560.45
PROJECT ARUL 61407-111263
LOCAL AGRMT. 10-5654 % OVER/UNDER EST.
START DATE - APRIL 18, 2011
COMPLETION DATE - MAY 27, 2011 -12.67 %

0.42 mi of cold milling, hot mix asphalt resurfacing,
concrete sidewalk ramps, and pavement markings on

Port City Boulevard from east of Latimer Road to
Laketon Avenue in the city of Muskegon, Muskegon County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Asphalt Paving, Inc. $ 139,560.45 Same 1 **
LETTING OF OCTOBER 01, 2010 ENG. EST. LOW BID
PROPOSAL 1010006 $ 1,108,050.50 $ 891,518.24
PROJECT ARUL 77475-106795
LOCAL AGRMT. 10-5608 % OVER/UNDER EST.
START DATE - JULY 05, 2011
COMPLETION DATE - MAY 31, 2012 -19.54 %

0.86 mi of earth excavation, aggregate base, hot mix asphalt
cold milling and surfacing, drainage improvements, and
safety upgrades on Gratiot Avenue from Airport Road to
1-94BL, St. Clair County.

This project is funded with American Recovery and
Reinvestment Act funds.



4_.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Ace Asphalt & Paving Company $ 891,518.24 Same 1 **
LETTING OF NOVEMBER 05, 2010 ENG. EST. LOW BID
PROPOSAL 1011018 $ 399,991.00 $ 269,379.35
PROJECT ARUL 70414-111262
LOCAL AGRMT. 10-5697 % OVER/UNDER EST.
START DATE - MAY 02, 2011
COMPLETION DATE - JUNE 10, 2011 -32.65 %

1.00 mi of hot mix asphalt resurfacing including curb and
gutter, aggregate shoulders, concrete sidewalk ramps, and
pavement markings on 120th Avenue from Riley Street to
Quincey Street, Ottawa County.

This project is funded with American Recovery and
Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Rieth-Riley Construction Co., Inc. $ 269,379.35 Same 1 **
LETTING OF NOVEMBER 05, 2010 ENG. EST. LOW BID
PROPOSAL 1011013 $ 215,976.50 $ 202,988.43
PROJECT ARU 25402-109281
LOCAL AGRMT. 10-5718 % OVER/UNDER EST.
START DATE - APRIL 01, 2011
COMPLETION DATE - JULY 01, 2011 -6.01 %

0.15 mi of hot mix asphalt reconstruction, cold milling hot
mix asphalt and resurfacing, concrete sidewalk, ADA ramps,
and irrigation system repairs on Walnut Street from Ellen
Street to Silver Lake Road in the city of Fenton, Genesee
County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
DiPonio Contracting, Inc. $ 202,988.43 Same 1 **
LETTING OF NOVEMBER 05, 2010 ENG. EST. LOW BID
PROPOSAL 1011012 $ 532,794.00 $ 367,550.28
PROJECT ARL 47555-110745
LOCAL AGRMT. 10-5668 % OVER/UNDER EST.
START DATE - MAY 10, 2011
COMPLETION DATE - 45 calendar days -31.01 %

1.00 mi of hot mix asphalt cold milling, crushing, shaping,
and resurfacing, machine grading, and aggregate shoulders
on Old US-23 from Center Road northerly to Hogan Road,
Livingston County.

This project is funded with American Recovery and
Reinvestment Act funds.



4_00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED
Cadillac Asphalt, L.L.C. $ 367,550.28 Same 1 **
LETTING OF NOVEMBER 10, 2010 ENG. EST. BEST VALUE SELECTION
PROPOSAL 1011601 $ 77,858,465.66 $ 71,334,854.93
PROJECT NH 82193-76902, ETC
LOCAL AGRMT. 10-5585, 10-5586 % OVER/UNDER EST.
START DATE - 10 days after award - 8.38 %

COMPLETION DATE - NOVEMBER 15, 2013

10.25 mi of freeway reconstruction, screen wall replacement, freeway lighting
upgrades, MITS upgrades, storm and sanitary sewer replacement, and
rehabilitation of 24 structures on M-39 (Southfield Freeway) from south of
McNichols Road to McClung Street in the cities of Detroit, Southfield,
Dearborn,

Dearborn Heights, and Allen Park, Wayne and Oakland Counties. This project
includes a 5 year materials and workmanship pavement warranty and a 2 year
bridge painting warranty.

This is a Best Value Selection project. Technical proposals are required. Refer
to special provision 03DS104(A000) in the proposal for bidding instructions.

Portions of this project are funded by ARRA.

10.00 % DBE participation required

BIDDER TECHNICAL PROPOSAL CONTRACTOR COMPOSITE  AS-CHECKED
SCORE BID SCORE

Dan"s Excavating, Inc. 341 $ 71,334,854.93 209193 Same 1**
LETTING OF NOVEMBER 05, 2010 ENG. EST. LOW BID
PROPOSAL 1011036 $ 1,584,011.00 $ 1,484,484.00
PROJECT ARU 81400-109576, ETC
LOCAL AGRMT. 10-5716 % OVER/UNDER EST.
START DATE - JUNE 01, 2011
COMPLETION DATE - SEPTEMBER 30, 2011 -6.28 %

18.49 mi of hot mix asphalt cold milling and overlay,
concrete curb and gutter repairs, gravel shoulder
restoration, and guardrail removal and replacement at
various locations on Wagner Road from 1-94 to Miller Road
and from Jackson Road to 1-94, on Huron River Drive from
Huron Road to Textile Road, on North Territorial Road from
Dexter-Pinckney Road to Huron River Drive, from Huron River
Drive to east of Huron River Drive, and from Hadley Road

to West Madden Road, on Carpenter Road from Ellsworth

Road to Packard Road, on Dexter-Pinckney Road from Island
Lake Road to south of North Territorial Road, on Main Street
from Six Mile Road to Eight Mile Road, on Parker Road from
Jackson Road to Dexter-Chelsea Road, on US-12 from east

of M-52 to Freer Road, and on Austin Road from Clinton Road
to Ernst Road, Washtenaw County.

Portions of this project are funded with American Recovery
and Reinvestment Act funds.

3.00 % DBE participation required

BIDDER AS-SUBMITTED AS-CHECKED



Barrett Paving Materials Inc. $ 1,484,484.00 Same 1 **

LETTING OF DECEMBER 03, 2010 ENG. EST. LOW BID
PROPOSAL 1012026 $ 418,587.50 $ 391,580.20
PROJECT ARU 41401-106404

LOCAL AGRMT. 10-5698 % OVER/UNDER EST.
START DATE - MAY 02, 2011

COMPLETION DATE - JUNE 10, 2011 -6.45 %

0.46 mi of hot mix asphalt resurfacing including cold
milling, hot mix asphalt paving, concrete overlay, sidewalk
ramps, and pavement markings on Hall Street from Union
Street to Kalamazoo Avenue in the city of Grand Rapids,
Kent County.

This project is funded with American Recovery and
Reinvestment Act funds.

0.00 % DBE participation required
BIDDER AS-SUBMITTED AS-CHECKED

Kamminga & Roodvoets, Inc. $ 391,580.20 Same 1 **




